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THIS DEED made on 2012
BETWEEN:
(D WEST SOMERSET DISTRICT COUNCIL of West Somerset House, Killick Way,

2)

3)

4)

)

(6)

Williton, Somerset, TA4 4QA (""West Somerset Council");

SOMERSET COUNTY COUNCIL of County Hall, Taunton, Somerset TA1 4DY (the
"County Council");

SEDGEMOOR DISTRICT COUNCIL of Bridgwater House, King Square, Bridgwater
TA6 3AR (""Sedgemoor Council");

EDF DEVELOPMENT COMPANY LIMITED whose registered office is at 40
Grosvenor Place, Victoria, London, SW1X 7EN (Company Number 6222043) ("EDF
DCL");

EDF ENERGY NUCLEAR GENERATION LIMITED whose registered office is at
Barnett Way, Barnwood, Gloucester, GL4 3RS (Company Number 03076445) ("NGL");
and

NNB GENERATION COMPANY LIMITED whose registered office is at 40 Grosvenor
Place, Victoria, London, SW1X 7EN (Company Number 06937084) ("NNB GenCo")

WHEREAS:

(A)

(B)

©

(D)

(E)

(F)

West Somerset Council is the local planning authority for the area in which the HPC
Development Site and Williton Site are situated.

Sedgemoor Council is the local planning authority for the area in which the Bridgwater
Sites, Cannington Site, Cannington Bypass Site, Combwich Site, Junction 23 Site and
Junction 24 Site are situated.

The County Council is the highway authority, the waste planning authority and the
education authority for the area in which the Sites are situated.

EDF DCL is the freehold owner of those parts of the HPC Development Site registered at
the Land Registry under title numbers ST263509, ST265369, ST49306, ST278905 and
ST271747 and the leasehold owner of those parts of the HPC Development Site registered
at the Land Registry under title numbers ST266165, ST266156 and ST287432.

NGL is the freehold owner of those parts of the HPC Development Site registered at the
Land Registry under title number ST127567.

NNB GenCo has a lease dated 8 September 2011 of those parts of the HPC Development
Site owned freehold by EDF DCL and three separate underleases dated 8 September 2011
of those parts of the HPC Development Site owned leasehold by EDF DCL, in each case
relating to the Site Preparation Works. NNB GenCo has a lease dated 1 March 2012 of
those parts of the HPC Development Site owned freehold by NGL relating to the Site
Preparation Works.
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NNB GenCo is due to be granted 999 year leases of those parts of the HPC Development
Site owned by EDF DCL and NGL in relation to the construction, operation and
decommissioning on the HPC Development Site of a nuclear generating station.

NNB GenCo submitted the Application to the Infrastructure Planning Commission on 31
October 2011 for development consent to construct and operate the Project. The
Application was accepted for examination by the Infrastructure Planning Commission on
24 November 2011. The Infrastructure Planning Commission was abolished on 1 April
2012 and on that date its role as the examining authority for the Application was assumed
by the Planning Inspectorate. The Secretary of State is responsible for determining the
Application.

It is intended that NNB GenCo will be the undertaker for the purposes of the Development
Consent Order. NNB GenCo intends to construct and operate the Project as authorised by
the Development Consent Order.

The parties to this Deed have agreed to enter into this Deed in order to secure the
development consent obligations contained in this Deed.

NOW THIS DEED WITNESSES as follows:

1.1

DEFINITIONS AND INTERPRETATION

Where in this Deed the following defined terms and expressions are used they shall have
the following respective meanings unless otherwise stated:

""1990 Act" means the Town and Country Planning Act 1990;

""2008 Act" means the Planning Act 2008;

"Application' means the application for a development consent order under section 37 of
the Planning Act 2008 submitted to the Infrastructure Planning Commission on 31 October
2011 and given reference number EN010001;

"Annual Contributions" means the contributions payable pursuant to paragraphs 2.1.1,
2.1.2,2.2.1,2.2.2,23.1,2.3.2,24,25.1,2.5.2,2.6 and 2.7 of Schedule 3, paragraphs 2.2,
3.1, 5.1, 6.1, 7.1, 9.1, 10.1, 11.1 and 12.1 of Schedule 4, paragraphs 2.1 and 3.1 of
Schedule 8, paragraphs 2.1, 2.2 and 2.3 of Schedule 10, paragraph 2.1 of Schedule 11 and
paragraph 3.1 of Schedule 12;

"Barns'" means the structures on the Site shown edged red on Plan [2] annexed to this
Deed, which were demolished as part of the Site Preparation Works;

"Bridgwater" means the area defined as "Bridgwater" as shown edged in black on Plan
[4] annexed to this Deed;

"Bridgwater A" means Work No. 4A in Schedule 1 to the Development Consent Order;
"Bridgwater C" means Work No. 5A in Schedule 1 to the Development Consent Order;

"Bridgwater Sites" means the land in Bridgwater shown edged in red on Plan [1B]
annexed to this Deed;
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"Campus" means any of Bridgwater A, Bridgwater C and the HPC Campus;

"Cannington Bypass" means Work Nos. 6A to 6J in Schedule 1 to the Development
Consent Order;

"Cannington Bypass Site' means the land to the north-west of Cannington shown edged
in red on Plan [1D] annexed to this Deed;

"Cannington Site" means the land to the south of Cannington shown edged in red on Plan
[1C] annexed to this Deed;

"CIL" means the charge created pursuant to section 205 of the 2008 Act and Regulation 3
of the CIL Regulations and referred to as the Community Infrastructure Levy in those
enactments;

"CIL Regulations" means the Community Infrastructure Levy Regulations 2010;

"Combwich Site" means the land at Combwich, Somerset shown edged in red on Plan
[1E] annexed to this Deed;

"Commencement" means the carrying out of a material operation as defined in section
155 of the 2008 Act comprised in the Project, and the words '"Commence" and
"Commenced" and cognate expressions shall be construed accordingly;

"Commencement Date'" means the date of Commencement of works pursuant to the
Development Consent Order;

"Construction Period" means the period between the Transitional Date and the date of
receipt of fuel for Unit 2;

"Construction Workforce Development Strategy" means the document attached at
Annex [1] setting out infer alia NNB GenCo's planned activities to support training and
employment for local people (as the same may from time to time be amended);

"Consumer Prices Index" means the consumer prices index excluding indirect taxes
(CPIY) published by the Office for National Statistics or any official publication
substituted for it;

"Contributions' means the financial contributions to be made by NNB GenCo pursuant to
the Schedules to this Deed, a summary of which is set out in Annex [2] to this Deed;

"Councils" means West Somerset Council, the County Council and Sedgemoor Council or
(as the context may require) any one or more of them;

"Development Consent Order" means the development consent order to be made
pursuant to the Application;

"Dispute" means any dispute, issue, difference or claim as between the parties in respect
of any matter contained in or arising from or relating to this Deed or the parties' obligations
and rights pursuant to it (other than in respect of any matter of law);

"Expert" means an independent person appointed in accordance with the provisions of
clause 10 to determine a Dispute between the parties to this Deed;
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"Fairfield Estate'" means Elizabeth Periam Acland Hood Gass of Fairfield, Stogursey,
Near Bridgwater, Somerset, TA25 1PU;

"HPC Campus" means Work No. 3 in Schedule 1 to the Development Consent Order;

"HPC Development Site" means the land at Hinkley Point, Somerset shown edged in red
on Plan [1A] annexed to this Deed;

"Implementation' means, in the case of any Phase and the Site Preparation Works, the
carrying out of a material operation as defined in section 56(4) of the 1990 Act comprised
in that Phase or the Site Preparation Works (as appropriate) which is not a Preparatory
Operation and the words "Implement' and "Implemented" and cognate expressions shall
be construed accordingly;

"Index" means:

(a) the Tender Price Index in respect of the EDF Energy Community Fund and the
PROW Contribution;

(b) the Retail Prices Index in respect of the Housing Fund, the Community Safety
Contribution, the Community Safety Contingency, the Economic Development
Contribution, the Low Carbon Cluster Contribution, the Education Contributions,
the Health Contribution, the Archaeological and Heritage Contribution, the
Landscape and Visual Contributions, the Skills and Training Contributions, and the
Transport Review Group Contribution; and

(© the Consumer Prices Index in respect of all other Contributions and sums of money
referred to in this Deed,

or in each case in default of publication thereof, such substitute index as the parties may
agree in accordance with clause 12;

"Index Linked" means the application of the Index to the relevant sum or Contribution in
accordance with clause 12;

"Interest Rate" means 3% above the Bank of England base rate applicable at the Payment
Date;

"Junction 23" means Work Nos. 9A and 9B in Schedule 1 to the Development Consent
Order;

"Junction 23 Site' means the land near junction 23 of the M5 motorway, Somerset shown
edged in red on Plan [1F] annexed to this Deed;

"Junction 24 Site'" means the land near junction 24 of the M5 motorway, Somerset shown
edged in red on Plan [1G] annexed to this Deed;

"Payment Date" means the date when a Contribution or other sum of money is due to be
paid, provided or made available by NNB GenCo pursuant to this Deed;

"Phase" means a phase of the Site Preparation Works (namely "Phase 0", "Phase 1",
"Phase 2", "Phase 3" and "Phase 4") as described in the table attached to this Deed at

Annex [3];
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"PCT" means the Somerset Primary Care Trust or any successor to its relevant functions;
"Power Station'" means Work No. 1A in Schedule 1 to the Development Consent Order;

"Preparatory Operation" means an operation or item of work of or connected with or
ancillary to the following items: archaeological investigation and ancillary works,
exploratory boreholes and trial pits, surveys of existing structures and other works and site
establishment including demolition of the Barns and erection of site fencing as shown on
Plan [3] annexed to this Deed, all such works to be within Phase 0;

"Project”" means the authorised project as defined in and to be authorised by the
Development Consent Order;

"Retail Prices Index" means the all items retail prices index excluding mortgage interest
payments (RPIX) published by the Office for National Statistics or any official publication
substituted for it;

"Sites" means the HPC Development Site, the Bridgwater Sites, the Cannington Site, the
Cannington Bypass Site, the Combwich Site, the Junction 23 Site, the Junction 24 Site and
the Williton Site or (as the context may require) any one or more of them;

"Site Preparation Works" means development at the HPC Development Site involving
the following activities: site clearance (including fencing, vegetation removal, demolition
of existing structures, and creation of alternative footpaths); earthworks (including soil
stripping and storage, site levelling, spoil screening/storage for re-use on site); provision of
earth retaining structures; deep excavations; provision and relocation of drainage
infrastructure (including culverts, outfalls, balancing ponds); the provision and operation of
plant and machinery (including concrete batching); site establishment works (including
construction compounds and associated (including layover) facilities, car parks, haulage
roads, site access points and roundabouts, and laying, replacement and/or diversion of
apparatus); and other associated works;

"Site Preparation Works Permission' means the planning permission having reference
3/32/10/037 and authorising the Site Preparation Works granted by West Somerset Council
on 27 January 2012;

"Site Preparation Works Section 106 Agreement” means the agreement pursuant to
section 106 of the 1990 Act relating to the Site Preparation Works Permission entered into
by (1) West Somerset District Council (2) Somerset County Council (3) Sedgemoor
District Council (4) EDF Development Company Limited (5) EDF Energy Nuclear
Generation Limited (6) Elizabeth Periam Acland Hood Gass (of the Fairfield Estate) (7)
NNB Generation Company Limited and dated 27 January 2012;

"Tender Price Index" means the all-in tender price index (All-in TPI) published by the
Royal Institution of Chartered Surveyors' Building Cost Information Service or any
equivalent publication substituted for it;

"Transitional Date" means the 'transitional date' as defined in the Development Consent
Order (being the date on which NNB GenCo serves notice on the Councils that it shall
cease to carry out works under the Site Preparation Works Permission and that all future
works carried out at the HPC Development Site shall be carried out pursuant to the
Development Consent Order);
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"Unit 2" means nuclear reactor unit 2 referred to in part () of Work No. 1A as set out in
Schedule 1 to the Development Consent Order;

"Unit 2 Commissioning Date" means the date on which the commissioning of Unit 2 is
commenced;

"Williton Site" means the land to the west of Williton, shown edged in red on Plan [1H]
annexed to this Deed;

"Ward Cluster" means any one or more (as the context so requires) of the shaded areas
identified on Plan [5] as being a ward cluster;

"Workforce" means the workers to be employed in carrying out the Project during the
Construction Period and whose place of work is at one or more of the Sites; and

"Working Day" means any day apart from Saturday, Sunday and any statutory bank
holiday on which clearing banks are open in England for the transaction of ordinary
business.

In this Deed, unless stated otherwise:

1.2.1 words incorporating the singular include the plural and vice versa and words
importing any gender include every gender;

1.2.2  words importing persons include firms, companies, corporations, and vice versa;

1.2.3  references to West Somerset Council shall include the successors to West Somerset
Council's statutory functions as local planning authority;

1.2.4 references to the County Council shall include the successors to the County
Council's statutory and other functions as local education authority, local highway
authority and local authority;

1.2.5 references to Sedgemoor Council shall include the successors to Sedgemoor
Council's statutory and other functions as local planning authority, local housing
authority, port authority and local economic development authority;

1.2.6  references to EDF DCL, NGL and NNB GenCo shall include references to the
successors in title to their respective interests in the Sites and persons deriving title
therefrom (except where the contrary is expressly provided) and permitted assigns;

1.2.7 references to clauses, paragraphs and Schedules are unless otherwise stated
references to the relevant clauses and paragraphs of and schedules to this Deed;

1.2.8 words denoting an obligation on a party to do any act, matter or thing include an
obligation to procure that it be done and words placing a party under a restriction
include an obligation not to cause permit or suffer any infringement of the
restriction;

1.2.9 references in this Deed to statutes, by-laws, regulations, orders and delegated
legislation shall include any statute, by-law, regulation, order or delegated
legislation amending, re-enacting or made pursuant to the same as current and in
force from time to time;



2.1

2.2

1.2.10

1.2.11

1.2.12

1.2.13

1.2.14

1.2.15

1.2.16

1.2.17

1.2.18

1.2.19

DRAFT AND WITHOUT PREJUDICE
6 AUGUST 2012

if any provision of this Deed shall be held to be invalid, illegal or unenforceable,
the validity, legality and enforceability of the remaining provisions shall not in any
way be deemed thereby to be affected, impaired or called into question;

the recitals and headings in this Deed are for ease of reference only and shall not
affect its construction or otherwise have any binding legal effect;

in the event of any conflict between the provisions of this Deed and of any document
annexed hereto or referred to herein, the provisions of this Deed shall prevail,

references to "the parties" shall mean the parties to this Deed and reference to a
"party" shall mean any one of the parties;

references to "notice" shall mean notice in writing;
references to "including" shall mean including without limitation;

where in this Deed reference is made to "unless otherwise agreed by" or "unless
otherwise approved by" (as the case may be) any of the Councils such agreement
or approval shall not be given (except for minor or immaterial changes) unless it
has been demonstrated to the reasonable satisfaction of the relevant Councils that
the subject-matter of the agreement or approval sought is unlikely to give rise to
any materially new or materially different environmental effects in comparison
with those assessed in granting the Development Consent Order PROVIDED
THAT there shall be no unlawful fettering of discretion of any of the Councils;

terms and expressions defined in the Schedules shall have the meanings specified
wherever those terms and expressions are used in this Deed;

the Interpretation Act 1978 shall apply to this Deed; and

where any payment in this Deed is expressed to be payable before an event or
activity that event or activity shall not commence until the relevant payment has
been made.

LEGAL EFFECT

This Deed is made pursuant to section 106 of the 1990 Act, section 111 of the Local
Government Act 1972 and all other powers so enabling.

The covenants contained in the schedules are development consent obligations (to the
extent that they are capable of being so) for the purposes of section 106 of the 1990 Act and
are enforceable:

2.2.1

222

223

by West Somerset Council as the local planning authority in respect of the HPC
Development Site and the Williton Site;

by Sedgemoor Council as the local planning authority in respect of the
Bridgwater Sites, the Cannington Site, the Cannington Bypass Site, the
Combwich Site, the Junction 23 Site and the Junction 24 Site; and

by the County Council as local highway authority, local education authority and
as a party to this Deed.

10
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The parties agree that by virtue of clause 9.2 of the Site Preparation Works Section 106
Agreement, for the purposes of interpreting the obligations contained in the Site
Preparation Works Section 106 Agreement following the grant of the Development
Consent Order, the provisions of the Site Preparation Works Section 106 Agreement shall
apply (save as modified by the Development Consent Order) as if the Site Preparation
Works authorised by the Development Consent Order were authorised by the Site
Preparation Works Permission.

The parties further agree that the effect of clause 9.2 of the Site Preparation Works Section
106 Agreement includes that the obligations in the Site Preparation Works Section 106
Agreement shall apply (save as modified by the Development Consent Order) to the
carrying out of the Site Preparation Works whether pursuant to the Development Consent
Order or pursuant to the Site Preparation Works Permission.

CONDITIONALITY

Subject to clauses 3.2 and 3.3, the parties agree that none of the terms or provisions in this
Deed shall have operative effect unless and until:

3.1.1 the Development Consent Order has been duly made; and
3.1.2 the Transitional Date has occurred,

with the exception of this clause 3, clauses 1, 2, 5,6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 17,
19, 20, 21, 22, 23, 24, 25 and 26 and clause 4 insofar as it relates to obligations in the
Schedules that must be complied with prior to the Transitional Date, all of which shall have
operative effect upon the making of the Development Consent Order.

Where the Development Consent Order becomes the subject of any judicial review
proceedings:

3.2.1 until such time as such proceedings including any appeal have been finally
determined, the terms and provisions of this Deed will remain without operative
effect unless the Project has been Commenced;

3.2.2 if following the final determination of such proceedings the Development Consent
Order is quashed and, in the event that the court orders the Application to be
remitted to the Secretary of State, the Application is subsequently refused, this
Deed will cease to have any further effect and any money paid to the Councils
pursuant to the Schedules and not spent or committed by the Councils (or such
other person as the money has been paid to under this Deed) shall be repaid in full
within 56 days of the final determination of such proceedings; and

3.2.3 if following the final determination of such proceedings the Development Consent
Order is capable of being Commenced, then this Deed will take effect in

accordance with its terms.

Wherever in this Deed reference is made to the final determination of judicial review
proceedings (or cognate expressions are used), the following provisions will apply:

3.3.1 proceedings by way of judicial review are finally determined:

11
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(A) when permission to bring a claim for judicial review has been refused and
no further application may be made;

(B) when the court has given judgment in the matter and the time for making
an appeal expires without an appeal having been made or permission to
appeal is refused; or

© when any appeal is finally determined and no further appeal may be made.
DEVELOPMENT CONSENT OBLIGATIONS
NNB GenCo covenants with the Councils to perform:

4.1.1 the development consent obligations contained in the Schedules; and

4.1.2 any other obligations which are not development consent obligations contained in
the Schedules pursuant to section 111 of the Local Government Act 1972 and all
other powers so enabling,

in each case so far as they relate to NNB GenCo's land interests in the Sites from time to time.

West Somerset Council, Sedgemoor Council and the County Council each covenants with
EDF DCL, NGL and NNB GenCo to perform the obligations on their respective parts
contained in the Schedules.

The parties agree that the development consent obligations contained in this Deed will not
be enforceable against the Fairfield Estate or any other owner of any land interest in the
Sites who is not a party to this Deed nor against any successors in title to or permitted
assigns or any person claiming through or under the Fairfield Estate's or other such owner's
interest in the Sites (save for NNB GenCo) unless that person itself undertakes any part of
the Project.

CONSENT OF LANDOWNERS

Subject to clause 5.2, EDF DCL and NGL agree to their respective interests in the HPC
Development Site being bound by the development consent obligations on the part of NNB
GenCo contained in the Schedules.

The parties agree that the development consent obligations contained in this Deed will not
be enforceable against EDF DCL or NGL or against any successors in title to or permitted
assigns or any person claiming through or under their respective interests in the HPC
Development Site (save for NNB GenCo) unless that person itself undertakes any element
of the Project.

RELEASE

EDF DCL, NGL and NNB GenCo and their respective successors in title and those
deriving title from them shall, upon disposing of the whole or any part of their respective
interests in the Sites, be released from all obligations in this Deed in relation to that interest
or the relevant part thereof (as the case may be) but without prejudice to the rights of the
parties in relation to any antecedent breach of those obligations.

12



7.1

9.1

9.2

10.

10.1

10.2

10.3

10.4

DRAFT AND WITHOUT PREJUDICE
6 AUGUST 2012

FURTHER PLANNING PERMISSIONS AND DEVELOPMENT CONSENT
ORDERS

Nothing in this Deed shall be construed as prohibiting or limiting the rights of EDF DCL,
NGL or NNB GenCo to use or develop any part of the Sites in accordance with and to the
extent permitted by a certificate of lawful use, planning permission, harbour empowerment
order, Transport and Works Act order, development consent order or other statutory
authority other than the Development Consent Order granted either before or after the date
of this Deed.

EXPIRY

If the Development Consent Order expires or is revoked prior to the Commencement Date
then this Deed shall forthwith determine and cease to have effect and West Somerset
Council and Sedgemoor Council will forthwith cancel all entries made in their respective
registers of local land charges in respect of this Deed.

CERTIFICATES OF COMPLIANCE

West Somerset Council and Sedgemoor Council (as appropriate) will upon request by NNB
GenCo certify compliance or partial compliance (as and if appropriate and subject to
payment of West Somerset Council's or Sedgemoor Council's (as appropriate) reasonable
legal and professional fees) with the provisions of this Deed and if so requested by NNB
GenCo will (as and if appropriate and subject to payment of West Somerset Council's or
Sedgemoor Council's (as appropriate) reasonable legal and professional fees) execute a
deed of release or partial release from the relevant provisions of this Deed and promptly
register the same in the register of local land charges maintained by West Somerset Council
or Sedgemoor Council (as appropriate).

Where West Somerset Council or Sedgemoor Council (as appropriate) is obliged to execute
a deed of release or partial release pursuant to clause 9.1, the other parties to this Deed
shall enter into such deed to the extent necessary to effect such release or partial release.
RESOLUTION OF DISPUTES

In the event of any Dispute arising between the parties then the parties will attempt to
resolve that Dispute amicably including holding a meeting attended by at least one
representative from each party.

If the parties are unable to resolve the Dispute amicably pursuant to clause 10.1, one party
may by serving notice on all the other parties (the "Notice") refer the Dispute to an Expert
for determination.

The Notice must specify:

10.3.1 the nature, basis and brief description of the Dispute;

10.3.2 the clause or paragraph of this Deed pursuant to which the Dispute has arisen; and

10.3.3 the proposed Expert.

In the event that the parties are unable to agree whom should be appointed as the Expert
within 10 Working Days after the date of the Notice then either party may request the

13
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President of the Law Society to nominate the Expert at their joint expense, and the parties
shall request that such nomination shall be made within 10 Working Days of the request,
and any failure for such nomination to be made within 10 Working Days shall entitle any
party to withdraw from the process of appointing an Expert and to refer the Dispute to the
courts of England and Wales instead.

The Expert shall act as an expert and not as an arbitrator and his decision will (in the
absence of manifest error) be final and binding on the parties hereto and at whose cost shall
be at his discretion or in the event that he makes no determination, such costs will be borne
by the parties to the Dispute in equal shares.

The Expert will be appointed subject to an express requirement that he reaches his decision
and communicates it to the parties within the minimum practicable timescale allowing for
the nature and complexity of the dispute and in any event not more than 28 Working Days
from the date of his appointment to act.

The Expert will be required to give notice to each of the said parties inviting each of them
to submit to him within 10 Working Days written submissions and supporting material and
will afford to each of the said parties an opportunity to make counter submissions within a
further 5 Working Days in respect of any such submission and material.

NOTICES

Any notice, consent or approval required to be given under this Deed shall be in writing
and shall be sent to the address and marked for the attention of the persons identified below
or instead to such other persons as may be substituted for them from time to time.

Any such notice must be delivered by hand or by pre-paid Special Delivery post and shall
conclusively be deemed to have been received:

11.2.1 if delivered by hand, on the next Working Day after the day of delivery; and

11.2.2 if sent by Special Delivery post and posted within the United Kingdom, on the day
2 Working Days after the date of posting.

The address for service of any such notice, consent or approval as aforesaid shall:

11.3.1 in the case of service upon West Somerset Council be at its address given above or
such other address for service as shall have been previously notified in writing to
the other parties and any such notice shall be marked for the attention of the
Planning Manager;

11.3.2 in the case of service upon the County Council be at its address given above or
such other address for service as shall have been previously notified in writing to
the other parties and any such notice shall be marked for the attention of Alyn
Jones, Group Manager - Energy;

11.3.3 in the case of service upon Sedgemoor Council be at its address given above or
such other address for service as shall have been previously notified in writing to
the other parties and any such notice shall be marked for the attention of Claire
Pearce, Project Director;
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11.3.4 in the case of service upon EDF DCL be at its address given above or such other
address for service as shall have been previously notified in writing to the other
parties and any such notice shall be marked for the attention of the Company
Secretary;

11.3.5 in the case of service upon NGL be to Hinkley Point B Power Station, Bridgwater,
Somerset, TAS 1 YA or such other address for service as shall have been previously
notified in writing to the other parties and any such notice shall be marked for the
attention of the Station Director with a copy to Andrew MacMillan, Solicitor, EDF
Energy, GSO Business Park, East Kilbride, G74 5PG; and

11.3.6 in the case of service upon NNB GenCo be at its address given above or such other
address for service as shall have been previously notified in writing to the other
parties and any such notice shall be marked for the attention of the Company
Secretary.

INDEXATION

Subject to the terms of this Deed, where any obligation in this Deed is expressed to require
NNB GenCo to pay, provide or make available any sum of money (whether by way of a
Contribution or otherwise), the amount to be paid, provided or made available shall be
adjusted by reference to changes in the relevant Index in accordance with the following
formula:

Amount Payable = Sum x (Index at Payment Date / Index at today's date)
where:
"Amount Payable" is the amount of money required to be paid;
"Sum" is the amount of the Contribution or other payment stated in this Deed;
"Index at Payment Date" 1s the relevant Index last published before the Payment Date; and

"Index at today’s date"” is the relevant Index last published prior to the date the
Development Consent Order is made.

INTEREST

Where any obligation in this Deed is expressed to require NNB GenCo to pay any sum of
money, interest at the Interest Rate shall be payable in addition to the sum of money itself
calculated from the due date to the date on which the sum of money is actually paid.

NOTICE OF PHASES, PAYMENTS AND DISPOSITIONS
NNB GenCo shall notify each of the other parties to this Deed:

14.1.1 prior to the Commencement Date, of the anticipated date of Commencement of
works pursuant to the Development Consent Order (which obligation shall apply
again if Commencement Date does not occur on the notified date);

14.1.2 prior to the Transitional Date, of the anticipated date of the Transitional Date
(which obligation shall apply again if Transitional Date does not occur on the
notified date);
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14.1.3 within 7 days of the actual Commencement Date and Transitional Date; and
14.1.4 within 2 weeks of the day on which the Construction Period ends.

NNB GenCo shall give written notice to West Somerset Council and Sedgemoor Council
within 5 Working Days of NNB GenCo paying, providing or making available to any third
party any sum of money required to be paid, provided or made available pursuant to this
Deed.

NNB GenCo shall give written notice to West Somerset Council within 20 Working Days
of any disposition of the whole or any part of their respective interests in the HPC
Development Site.

COMMUNICATIONS

The Major Projects Press Officer for both West Somerset Council and Sedgemoor Council
(or such other central point as may be agreed between NNB GenCo, West Somerset
Council and Sedgemoor Council) will coordinate external communications on behalf of the
County Council, Sedgemoor Council and West Somerset Council with NNB GenCo's
communications team in accordance with a protocol agreed between NNB GenCo and the
Councils PROVIDED THAT once launch communications material associated with a
project or activity funded by contributions from NNB GenCo has been produced in
accordance with the protocol, NNB GenCo shall have the right to include information in its
future communications without the need for approval by the other parties to this Deed.

The parties agree that where particular mitigation works, projects or benefits are funded
from any of the Contributions secured under this Deed:

15.2.1 NNB GenCo shall have the right to be acknowledged as having funded such
works, projects or benefits;

15.2.2  EDF Energy branding and/or corporate images or logos shall be included (at the
discretion and cost of NNB GenCo) in literature or publicity material relating to
such works, projects or benefits;

15.2.3 signage (at the discretion and cost of NNB GenCo) bearing EDF Energy branding
and/or corporate images or logos shall be erected or affixed to buildings and other
facilities funded out of the Contributions; and

15.2.4  NNB GenCo shall at its sole cost have the right to be involved in publicity
activities relating to such works, projects or benefits in consultation with the
Councils.

COMMUNITY INFRASTRUCTURE LEVY
The parties hereby acknowledge and agree that:

16.1.1  this Deed has been negotiated and agreed on the assumption that liability to CIL
does not arise in respect of any of the development authorised by the
Development Consent Order because such development is situated in an area for
which no charging schedule is in effect on the date of this Deed and no charging
schedule is anticipated to be in effect in relation to such development on the day
the Development Consent Order is made;
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16.1.2  were liability to CIL to arise in respect of any of the development authorised by
the Development Consent Order, then CIL Regulation 55 would be applicable
where the aggregate cost of complying with the development consent obligations
in this Deed and the planning obligations in the Site Preparation Works Section
106 Agreement is greater than the chargeable amount payable in respect of such
development; and

16.1.3  in any event, Work Nos. 3, 4A, 5A, 7A, 8A, 9A, 10, 11, TJ1, TJ2, TJ3 as set out
in Schedule 1 to the Development Consent Order and any other temporary
buildings or works authorised by the Development Consent Order are deemed to
constitute development for which, pursuant to CIL Regulation 5(2), planning
permission is granted for a limited period and for which liability to CIL does not
therefore arise.

PAYMENTS TO THIRD PARTIES
The Schedules to this Deed are subject to this clause 17.

Save for the EDF Energy Community Fund payable pursuant to Schedule 2, no sums of
money expressed in this Deed to be payable to a person who is not a party to this Deed
shall be payable to such person unless and until that person has entered into an agreement
with NNB GenCo substantially in the form attached to this Deed at Annex [4].

REVIEW OF ANNUAL CONTRIBUTIONS

NNB GenCo shall (in consultation with recipients of Annual Contributions):
18.1.1  on or before the second anniversary of the Transitional Date;
18.1.2  on or before the fourth anniversary of the Transitional Date; and
18.1.3  on or before the sixth anniversary of the Transitional Date,

carry out a review of the progress made in constructing the Project against NNB GenCo's
anticipated construction programme for the Project.

In the event that NNB GenCo in its reasonable opinion taking into account the results of a
review carried out pursuant to clause 18.1 and having taken reasonable account of any
representations of the recipients of the Annual Contributions considers that the payment
schedule for any Annual Contribution should be revised to reflect the extended
construction programme for the Project, then NNB GenCo shall propose a revised payment
schedule for that Annual Contribution to the recipient of the Annual Contribution
PROVIDED THAT the proposed revision to the payment schedule does not increase the
total amount of the Annual Contribution to be paid by NNB GenCo.

If within 4 weeks of receiving a revised payment schedule from NNB GenCo pursuant to
clause 18.2:

18.3.1 the recipient of the relevant Annual Contribution agrees to the revised payment
schedule, then NNB GenCo shall pay the remaining balance of the relevant
Annual Contribution in accordance with the revised payment schedule instead of
the relevant paragraph in the Schedules to this Deed; or
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18.3.2  the recipient of the relevant Annual Contribution fails to agree to the revised
payment schedule, then NNB GenCo shall refer the matter for dispute resolution
in accordance with clause 10.

Nothing in this clause 18 shall increase the overall financial liability of NNB GenCo
pursuant to this Deed.

VAT

If this Deed or anything contained in it gives rise to a taxable supply for VAT purposes by
the Councils or by any third party to NNB GenCo then NNB GenCo shall pay to the
relevant Council or third party an amount equal to the VAT chargeable in addition to and at
the same time as any payment or the provision of any other consideration for such supply
upon provision of a valid VAT invoice addressed to NNB GenCo.

APPROVALS

Where any approval, agreement, consent, confirmation or an expression of satisfaction is
required under the terms of this Deed such approval, agreement, consent, confirmation or
expression of satisfaction shall be given in writing and shall not be unreasonably withheld
or delayed.

COUNCILS’ POWERS
Nothing in this Deed shall fetter the statutory rights, powers or duties of the Councils.
GOOD FAITH

The parties agree with each other to act reasonably and in good faith in the discharge of the
obligations contained in this Deed.

RIGHTS OF THIRD PARTIES

It is not intended that any person who is not a party to this Deed shall have any right under
the Contracts (Rights of Third Parties) Act 1999 to enforce any term of this Deed.

JURISDICTION

This Deed including its construction, validity, performance and enforcement and any
dispute or claim arising out of or in connection with it or its subject matter or formation
(including non-contractual disputes or claims) shall be governed by and construed in
accordance with English law.

Each party irrevocably agrees that the courts of England and Wales shall have exclusive
jurisdiction to settle any dispute or claim arising out of or in connection with this Deed or
its subject matter or formation (including non-contractual disputes or claims).

COUNTERPARTS

This Deed may be executed in any number of counterparts, each of which is an original and
all of which may together evidence the same agreement.
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26. DATE OF DELIVERY

This Deed is delivered on the date of this Deed.
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SCHEDULE 1 - ACCOMMODATION AND HOUSING

DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Accommodation Office'" means the accommodation office referred to in Schedule 2 to
the Site Preparation Works Section 106 Agreement;

"Administrative Areas" means the administrative areas of Sedgemoor Council, West
Somerset Council, Taunton Deane Borough Council, North Somerset Council, South
Somerset District Council and Mendip District Council;

"Average PRS Take-Up" means, in respect of any PRS Report, the monthly average
number of non-home-based workers taking up private rented accommodation in any
Administrative Area or Ward Cluster (as appropriate) during the six-month period to which
that PRS Report relates;

"Housing Fund" means the fund to be established, funded and administered by NNB
GenCo in the amount of £3,500,000 (as such may be added to by NNB GenCo pursuant to
this Schedule 1) to be applied in accordance with this Schedule 1 for the purpose of
providing financial support for initiatives designed to deliver additional housing capacity in
order to mitigate any potential adverse effects on the local housing market that might arise
from the Project;

"PRS Report" means a report setting out in accordance with paragraph 3.1 the results of
NNB GenCo's monitoring (carried out pursuant to Schedule 14) of the uptake by non-
home-based workers of private rented accommodation; and

"PRS Thresholds" means the Ward Cluster-level thresholds for the take up of private
rented accommodation by non-home-based workers as set out in Annex [5] or applicable in
accordance with paragraph 3.2.1 (as applicable).

HOUSING FUND
NNB GenCo shall establish the Housing Fund with effect from the Transitional Date.
The Housing Fund may only be applied towards any or all of the following initiatives:

2.2.1 accreditation of landlords;

222 stimulating new supply in the private rented sector through financial assistance
for minor improvements;

223 bringing empty homes back into beneficial use through financial assistance to
owners;

2.2.4 supporting a rent deposit or guarantee scheme through the provision of rent
deposits for households moving into the private rented sector;
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facilitating household moves from the social rented sector into intermediate or
market accommodation through equity loans to residents in the social rented
sector;

facilitating household moves from the private rented sector into intermediate or
owner occupied market accommodation through equity loans to residents in the
owner occupied or private rented sectors;

tackling the incidence of under occupation in existing affordable housing stock
through payments to existing tenants to compensate them for releasing property

and moving to more suitable accommodation;

equity investment into new build housing development schemes to assist
developers in bringing forward stalled development opportunities;

levering in funding from the Homes and Communities Agency;
providing funding to act as grant replacement for new build housing development
schemes to subsidise the provision of affordable housing developed by registered

social landlords;

any other initiative that would deliver additional housing capacity that might be
necessary;

the employment by the Councils of Housing Officers; and

funding other housing mitigation measures, such as emergency housing services,

such initiatives to be identified by the Councils, Taunton Deane Borough Council and/or
North Somerset Council (as the case may be) in a request made to NNB GenCo under
paragraph 2.3 and implemented by the Councils, Taunton Deane Borough Council and/or
North Somerset Council (as the case may be) in respect of their respective administrative
areas upon the receipt of a payment by NNB GenCo made pursuant to paragraph 2.3.

NNB GenCo shall within 30 days of receipt by NNB GenCo of a request from the relevant
local authority make a payment to the Councils, Taunton Deane Borough Council and/or
North Somerset Council (as the case may be) if in NNB GenCo's reasonable opinion
(taking reasonable account of the representations or views of the relevant local authority)
the relevant initiative:

2.3.1

232
233
234

235

gives priority to localities within the Administrative Areas where the impacts of
the Project are being experienced;

would deliver bed-spaces in advance of the peak Workforce being reached;
addresses both direct and indirect accommodation demands;
is responsive to changes in the housing market;

offers the potential for recycling the Housing Fund so that it can be reinvested in
other housing initiatives, as far as reasonably practicable and PROVIDED
THAT any recycled monies are not considered as unspent parts of the Housing
Fund; and
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2.3.6 is an effective means to mitigate the potential effects of the Project.

When identifying any initiatives for which funding from the Housing Fund is to be paid,
the Councils, Taunton Deane Borough Council and North Somerset Council shall take
account of the housing activities already being undertaken in the respective administrative
areas of the Councils, Taunton Deane Borough Council and North Somerset Council.

Subject to paragraphs 2.6 to 2.9, having regard to the degree of actual or potential impact
of the Project on the local housing market across the geography of the areas affected by the
Project and the housing activities already being undertaken in those areas, the use of the
Housing Fund shall be prioritised for initiatives in areas of greatest impact with mitigation
measures best suited to the geography and degree of actual or potential impact.

Not less than £486,500 from the Housing Fund shall be paid to Taunton Deane Borough
Council to be applied solely to initiatives within the administrative area of Taunton Deane
Borough Council.

Not less than £513,500 from the Housing Fund shall be paid to North Somerset Council to
be applied solely to initiatives within the administrative area of North Somerset Council.

Not less than £1,000,000 from the Housing Fund shall be paid to Sedgemoor Council to be
applied solely to initiatives within the administrative area of Sedgemoor Council.

Not less than £500,000 from the Housing Fund shall be paid to West Somerset Council to
be applied solely to initiatives within the administrative area of West Somerset Council.

In relation to each Council, not more than £60,000 from the Housing Fund shall be applied
for the purpose described in paragraph 2.2.12.

The Councils, Taunton Deane Borough Council and North Somerset Council shall use
reasonable endeavours:

2.11.1  to identify initiatives for which funding of at least £500,000 from the Housing
Fund is required to be applied for that purpose prior to the first anniversary of the
Transitional Date; and

2.11.2  to identify initiatives for which the remainder of the Housing Fund (excluding
sums paid under paragraph 3) is required to be applied for that purpose prior to
the second anniversary of the Transitional Date.

HOUSING FUND CONTINGENCY PAYMENTS

During the Construction Period NNB GenCo shall provide a PRS Report to the Councils
every six months which sets out:

3.1.1 the Average PRS Take-Up for each Administrative Area; and

3.1.2 the Average PRS Take-Up for any Ward Cluster where that Average PRS Take-
Up is within 10% of or exceeds the then applicable PRS Threshold for the
relevant Ward Cluster.

If any PRS Report identifies that in respect of one or more Ward Clusters the Average PRS
Take-Up for such Ward Clusters exceeds the then applicable PRS Thresholds for those
Ward Clusters then:
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3.2.1 for the purpose of the application of this paragraph in respect of subsequent PRS
Reports the PRS Thresholds shall be increased by the exceedences identified in
the PRS Report; and

322 subject to paragraph 3.4, NNB GenCo shall supplement the Housing Fund by an
amount calculated in accordance with the following formula:

Amount = £5,000 x Relevant Workers
where:
"Amount" is the amount to be paid into the Housing Fund by NNB GenCo; and

"Relevant Workers" is the amount by which the relevant Average PRS Take-Up
numbers exceed the relevant applicable PRS Thresholds,

such amount to be applied by NNB GenCo in accordance with paragraphs 2.2 and
2.5 of this Schedule 1.

If a PRS Report, any results of accommodation monitoring reported by NNB GenCo
pursuant to Schedule 14, and/or reports from the Councils to the Socio-Economic Advisory
Group evidence unanticipated demand from the Workforce for accommodation, and/or
unanticipated negative impacts on housing supply, within one more Administrative Areas,
any local authority whose Administrative Area is so affected may identify appropriate
initiatives in accordance with paragraph 2.2 and shall implement such initiatives upon the
receipt of a payment by NNB GenCo to be applied for that purpose such payment to be
made subject to paragraph 2.3 (excluding sub-paragraph 2.3.5) within 30 days of receipt by
NNB GenCo of a request from the relevant local authority.

The maximum liability of NNB GenCo pursuant to this paragraph 3 is £5,000,000 Index
Linked in accordance with clause 12.

REPORTING

NNB GenCo shall report every six months to the Socio-Economic Advisory Group on the
expenditure and balance of the Housing Fund.

The Councils, Taunton Deane Borough Council and North Somerset Council shall through
the meetings of the Socio-Economic Advisory Group keep NNB GenCo and each other
informed of the application of the Housing Fund by providing six-monthly reports setting
out a housing issues and every six months providing a summary of expenditure and outputs
from the Housing Fund over the previous six months on the initiatives listed in paragraph
2.2.

The results of any accommodation monitoring reported by NNB GenCo pursuant to
Schedule 14 and/or reports from the Councils to the Socio-Economic Advisory Group shall
be considered together by NNB GenCo and the Councils at meetings of the Socio-
Economic Advisory Group and NNB GenCo shall use reasonable endeavours to make
appropriate changes to the operational practices of the Accommodation Office based on the
recommendations of the Socio-Economic Advisory Group with the purpose of managing
and minimising where possible adverse effects of the Project on the accommodation
markets within the relevant Administrative Areas.
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SCHEDULE 2 - EDF ENERGY COMMUNITY FUND

DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Administration Agreement' means a deed to be entered into between NNB GenCo and
the Somerset Community Foundation providing for the administration and application of
the EDF Energy Community Fund by the Somerset Community Foundation for the purpose
of mitigating the intangible and residual impacts of the Project by enhancing the quality of
life of communities within the Area of Benefit;

"Area of Benefit" means the geographical area within the administrative boundary of the
non-metropolitan county of Somerset;

"Deed of Transfer" means a deed to be entered into between NNB GenCo and the
Somerset Community Foundation providing for the payment of some or all of the EDF
Energy Community Fund to the Somerset Community Foundation to be applied by the
Somerset Community Fund for the purpose of mitigating the intangible and residual
impacts of the Project by enhancing the quality of life of communities within the Area of
Benefit;

"EDF Energy Community Fund" means the sum of £12,800,000 to be paid by NNB
GenCo in accordance with paragraph 2;

“Panel” means a decision-making body established by the Administration Agreement and
Deed of Transfer to administer the EDF Energy Community Fund;

"Somerset Community Foundation' means the registered charity of that name whose
registered charity number is 1094446 and whose company number is 4530979; and

"Trust Documents' means the trust deed and any other documentation required to be
entered into in the event that NNB GenCo pursuant to paragraph 2.5 ceases to pay the EDF
Energy Community Fund to the Somerset Community Foundation in order to establish a
charitable trust the purpose of which is to receive and apply the remainder of the EDF
Energy Community Fund for the purpose of mitigating the intangible and residual impacts
of the Project by enhancing the quality of life of communities within the Area of Benefit.

EDF ENERGY COMMUNITY FUND

The EDF Energy Community Fund shall be for the purpose of mitigating the intangible and
residual impacts of the Project on the communities in the Area of Benefit through schemes,
measures and projects which promote the economic, social or environmental well-being of
those communities and enhance the quality of life.

The Administration Agreement shall provide as follows:

2.2.1 the Panel shall comprise no more than 12 members, with three of those members
being NNB GenCo representatives and three being representatives of the
Councils (one each from the County Council, West Somerset Council and
Sedgemoor Council);
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2.2.2 a Somerset Community Foundation trustee shall act as a neutral chair of the
Panel; and

223 the Somerset Community Foundation shall appoint the remaining Panel members
and invite applications for those positions such appointments to be reviewed from
time to time jointly by NNB GenCo and the Somerset Community Foundation
and the application process and the review process shall be publicised widely in a
manner agreed by the Panel.

The Administration Agreement shall vest such powers as may be necessary in the Panel so
as to enable the Panel to take into account that the degree and severity of impact varies
across the geography of the Area of Benefit and that when the criteria for the application of
the EDF Energy Community Fund are developed, they are able to reflect this and give
priority to those schemes, measures and projects which:

2.3.1 minimise the environmental, economic and social impact, whilst, as appropriate,
maximising the environmental, economic and social benefits, of the Project;

2.3.2 minimise residual impacts (if any) associated with NNB GenCo's performance in
delivering Off-Site Associated Development in accordance with the
Implementation Plan and any relevant detailed implementation programme;

233 are not inconsistent with approved policies or plans of relevant local authorities;

234 have been identified as priorities to the communities within parish and/or
community plans;

2.3.5 can demonstrate the greatest potential to achieve mitigation of impacts, taking
into account value for money;

2.3.6 can demonstrate overall value for money in terms of cost and effectiveness;

2.3.7 can demonstrate a contribution to developing and maintaining sustainable
communities throughout the Area of Benefit;

2.3.8 complement other measures committed in this Deed or practised by the parties;
and/or

2.3.9 attract additional funding from other private and public sector sources where
possible.

With effect from the Transitional Date until NNB GenCo and the Somerset Community
Foundation enter into a Deed of Transfer and an Administration Agreement pursuant to
paragraph 2.5, NNB GenCo shall pay to the Somerset Community Foundation such
amounts as the Somerset Community Foundation may reasonably request for the purposes
of carrying out preliminary research on the potential application of the EDF Energy
Community Fund, subject always to NNB GenCo's approval of any such request.

NNB GenCo shall enter into a Deed of Transfer and an Administration Agreement with the
Somerset Community Foundation on or before the later of the Transitional Date and the
third anniversary of the Implementation of Phase 2 to provide for the payment and
administration of the first instalment of the EDF Energy Community Fund to the Somerset
Community Foundation pursuant to paragraph 2.6.1 and thereafter NNB GenCo and the
Somerset Community Foundation shall enter into a Deed of Transfer and (if necessary) an
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Administration Agreement in respect of each subsequent instalment of the EDF Energy
Community Fund to be paid by NNB GenCo to the Somerset Community Foundation
pursuant to paragraph 2.6.

Subject to the following paragraphs of this Schedule 2, NNB GenCo shall pay the EDF
Energy Community Fund to the Somerset Community Foundation in the following
instalments:

2.6.1 an amount equal to £1,000,000 less any amounts already paid to the Somerset
Community Foundation pursuant to paragraph 2.1 on or before the later of the
Transitional Date and the third anniversary of the Implementation of Phase 2;

2.6.2 £1,000,000 annually on each anniversary of the Implementation of Phase 2
occurring during the period beginning on the later of the Transitional Date and
the fourth anniversary of the Implementation of Phase 2 and ending on the day
before the Unit 2 Commissioning Date; and

2.63 if applicable, the balance of the EDF Energy Community Fund (being
£12,800,000 Index Linked in accordance with clause 12 minus the total amount
paid by NNB GenCo pursuant to paragraphs 2.1, 2.6.1 and 2.6.2) on the Unit 2
Commissioning Date,

subject to the total amount payable pursuant to this paragraph 2.6 not exceeding
£12,800,000, such amounts to be applied by the Somerset Community Foundation in
accordance with the terms of the relevant Deed of Transfer and the relevant Administration
Agreement for the purpose of mitigating the intangible and residual impacts of the Project
by enhancing the quality of life of communities within the Area of Benefit.

On the later of the Transitional Date and the fourth anniversary of the Implementation of
Phase 2 and thereafter on or before the date on which each payment to the Somerset
Community Foundation becomes due pursuant to paragraph 2.6, NNB GenCo may review
the Somerset Community Foundation's administration and application of the EDF Energy
Community Fund PROVIDED THAT in undertaking this review NNB Gen Co shall
consult with the Councils and take into account their reasonable representations.

Paragraph 2.9 shall apply if following a review carried out by NNB GenCo pursuant to
paragraph 2.7 NNB GenCo in its absolute discretion determines that it no longer wishes the
EDF Energy Community Fund to be administered and applied by the Somerset Community
Foundation and serves notice on the Somerset Community Foundation to that effect.

Where this paragraph 2.9 applies, NNB GenCo shall following the service of a notice on
the Somerset Community Foundation in accordance with paragraph 2.8:

29.1 thereafter cease to make payments to the Somerset Community Foundation
pursuant to paragraph 2.6;

29.2 not renew or enter into any new Deed of Transfer or Administration Agreement
with the Somerset Community Foundation;

293 as soon as reasonably practicable and after having consulted the Councils and
taking into account their reasonable representations, complete the relevant Trust
Documents to establish a new trust to administer and apply the remainder of the
EDF Energy Community Fund for the purpose of mitigating the intangible and
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residual impacts of the Project by enhancing the quality of life of communities
within the Area of Benefit PROVIDED THAT such trust provides for a level of
representation for NNB GenCo and the Councils which is equivalent to that set
out in paragraph 2.2.1; and

following the establishment by NNB GenCo of a trust pursuant to paragraph 2.9.3,
pay the remainder of the EDF Energy Community Fund to the trustees of that
trust in accordance with paragraph 2.10.

Where paragraph 2.9 applies, NNB GenCo shall pay the remainder of the EDF Energy
Community Fund into the trust established pursuant to paragraph 2.9.3 in the following
instalments:

2.10.1

2.10.2

£1,000,000 annually on each anniversary of the Implementation of Phase 2
occurring during the period beginning on the first anniversary of the last payment
made by NNB GenCo pursuant to paragraph 2.6.2 and ending on the day before
the Unit 2 Commissioning Date; and

if applicable, the balance of the EDF Energy Community Fund (being
£12,800,000 Index Linked in accordance with clause 12 minus the total amount
paid by NNB GenCo pursuant to paragraphs 2.1, 2.6 and 2.10.1) on the Unit 2
Commissioning Date,

subject to the total amount payable pursuant to this paragraph 2.10 not exceeding
£12,800,000, such amounts to be applied by the trustees of that trust in accordance with the
Trust Documents for the purpose of mitigating the intangible and residual impacts of the
Project by enhancing the quality of life of communities within the Area of Benefit.

The maximum liability of NNB GenCo pursuant to this Schedule 2 is £12,800,000 Index
Linked in accordance with clause 12.
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SCHEDULE 3 - COMMUNITY SAFETY

DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"CCU Officer" means the officer with responsibility for the civil contingencies unit
within West Somerset Council, Sedgemoor Council or the County Council (as appropriate)
whose outline scope of duties is at Annex [7] to this Deed;

"Community Safety Beat Team'" means a team comprising a minimum of a full-time
Sergeant and a full-time Police Community Support Officer together with such other Police
Constables from time to time in accordance with Annex [8] to this Deed who will provide
policing services focused around the Project and their impacts on the local community;

"Community Safety Contingency" means the sum of up to £687,026 to be used for the
purposes specified in paragraph 3;

"Community Safety Contribution" means the sum of £3,965,105 (as the same may be
adjusted in accordance with the proviso in paragraph 2.5.1 of this Schedule) in total for the
purposes of mitigating the community safety impacts of the Project on the provision of
resources of the Councils, and the police, fire and ambulance services and to be paid in
accordance with paragraph 2;

"Community Safety Management Plan" means the community safety management plan
attached at Annex [6] (as the same may be amended from time to time in accordance with
paragraph 4 of this Schedule);

"Community Safety Officer" means the community safety officer employed by the
County Council to manage the commissioning and delivery of community safety initiatives
with the aim of reducing crime and disorder and anti-social behaviour whose outline scope
of duties is at Annex [7] to this Deed;

"DSFRS Community Safety Officer' means the community safety officer employed by
the Devon and Somerset Fire and Rescue Services to raise awareness within the local
community for fire and road safety and delivering initiatives associated with the Project
whose outline scope of duties is at Annex [7] to this Deed;

"Emergency Services and Local Authorities Group" means the group that includes
representatives from NNB GenCo, West Somerset Council, Sedgemoor Council, the
County Council, Avon and Somerset Constabulary, Devon and Somerset Fire and Rescue
Services, South West Ambulance Service Trust and other bodies and whose responsibilities
include overseeing delivery of the strategic objectives of NNB GenCo's outline
contingency response arrangements and community safety management plan;

"Joint Community Safety Project Officer" means a community safety officer employed
or contracted by Sedgemoor Council to work on behalf of Sedgemoor Council and West
Somerset Council to manage the commissioning and delivery of community safety
initiatives whose outline scope of duties is in Annex [7] to this Deed;
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"Maritime Fire Fighting Training" means maritime fire training, delivered by an
accredited body, to be undertaken by a maximum of 100 staff from the Devon and
Somerset Fire and Rescue Services, comprising those officers working from the nearest fire
stations to the HPC Development Site and to the Combwich Site;

"Parish Liaison and Community Safety Officer" means the community safety officer(s)
employed by West Somerset Council and/or Sedgemoor Council to manage the
commissioning and delivery of community safety initiatives with the aim of reducing crime
and disorder and anti-social behaviour whose outline scope of duties is at Annex [7] to this
Deed;

"Police Community Support Officer" means a police community support officer
employed by the Avon and Somerset Constabulary to provide policing services focused
around the Project and its impacts on the local community whose outline scope of duties is
at Annex [7] to this Deed;

"Police Constable" means a police constable to be employed by the Avon and Somerset
Constabulary to provide policing services focused around the Project and its potential
impacts on the local community whose outline scope of duties is at Annex [7] to this Deed;
and

"Sergeant”" means a sergeant employed by the Avon and Somerset Constabulary to
provide policing services focused around the Project and its potential impacts on the local
community whose outline scope of duties is at Annex [7] to this Deed.

COMMUNITY SAFETY CONTRIBUTION

NNB GenCo shall pay the following sums from the Community Safety Contribution to
West Somerset Council:

2.1.1 the sum of £99,869 to contribute towards meeting the costs of a Parish Liaison
and Community Safety Officer, such sum to be paid in eight equal annual
instalments beginning on the Transitional Date; and

2.1.2 the sum of £15,600 in total to contribute towards meeting the costs properly
incurred by the West Somerset Council CCU Officer attending meetings held
after the Transitional Date to review emergency incident response planning in the
context of the Project, to be paid in tranches against the presentation of invoices
for such officer's reasonable and proper attendance costs for each such meeting.

NNB GenCo shall pay the following sums from the Community Safety Contribution to
Sedgemoor Council:

2.2.1 the sum of £99,869 to contribute towards meeting the costs of a Parish Liaison
and Community Safety Officer, such sum to be paid in eight equal annual
instalments beginning on the Transitional Date; and

222 the sum of £8,544 in total to contribute towards meeting the costs properly
incurred by the Sedgemoor Council CCU Officer attending meetings held after
the Transitional Date to review emergency incident response planning in the
context of the Project, to be paid in tranches against the presentation of invoices
for such officer's reasonable and proper attendance costs for each such meeting.
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NNB GenCo shall pay the following sums from the Community Safety Contribution to the
County Council:

2.3.1

232

the sum of £52,128 to contribute towards meeting the costs of carrying out the
duties of a Community Safety Officer, such sum to be paid in eight equal annual
instalments beginning on the Transitional Date; and

the sum of £54,072 in total to contribute towards meeting the costs incurred by
the County Council in reviewing emergency incident response planning in the
context of the Project and attending meetings held after the Transitional Date
such sum to be paid prior to the Transitional Date.

NNB GenCo shall pay to Sedgemoor Council:

24.1
242

243

244

the sum of £39,000 on or before the first anniversary of the Transitional Date;
the sum of £39,000 on or before the second anniversary of the Transitional Date;

the sum of £39,000 on or before the third anniversary of the Transitional Date;
and

the sum of £39,000 on or before the fourth anniversary of the Transitional Date,

as contributions towards the cost of Sedgemoor Council employing a Joint Community
Safety Project Officer for Sedgemoor Council and West Somerset Council.

NNB GenCo shall pay the following sums from the Community Safety Contribution to the
Avon and Somerset Constabulary:

2.5.1

the sum of £2,589,986 to contribute towards meeting Avon and Somerset
Constabulary's costs of the Community Safety Beat Team including the cost of
procuring and operating a marked police vehicle for use by the Community
Safety Beat Team, such sum to be paid in the following instalments:

(A) the sum of £281,445 on or before the Transitional Date;

(B) the sum of £348,818 on or before the first anniversary of the Transitional
Date;

©) the sum of £391,379 on or before the second anniversary of the
Transitional Date;

(D)  the sum of £433,941 on or before the third anniversary of the Transitional
Date;

(E) the sum of £391,379 on or before the fourth anniversary of the
Transitional Date;

(F) the sum of £348,818 on or before the fifth anniversary of the Transitional
Date;

(G) the sum of £220,884 on or before the sixth anniversary of the Transitional
Date; and
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(H) the sum of £173,322 on or before the seventh anniversary of the
Transitional Date,

PROVIDED THAT if Part 1 of Annex [8] to this Deed applies to any of sub-
paragraphs (A) to (H) then NNB GenCo shall not pay the amount specified in the
relevant sub-paragraph and the amount to be paid by NNB GenCo pursuant to
that sub-paragraph shall instead be revised in accordance with the provisions of
Part 2 of Annex [8] to this Deed and NNB GenCo shall pay such revised amount
on or before the date specified in the relevant sub-paragraph; and

the sum of £274,954 towards the cost of planning for responding to security
incidents in relation to the Project, such sum to be paid in the following
instalments:

(A) the sum of £84,601 on or before the Transitional Date;

(B) the sum of £63,451 on or before the first anniversary of the Transitional
Date;

©) the sum of £42,301 on or before the second anniversary of the
Transitional Date;

(D)  the sum of £21,150 on or before the third anniversary of the Transitional
Date;

(E) the sum of £21,150 on or before the fourth anniversary of the Transitional
Date;

(F) the sum of £21,150 on or before the fifth anniversary of the Transitional
Date; and

(G) the sum of £21,150 on or before the sixth anniversary of the Transitional
Date.

NNB GenCo shall pay the following sums from the Community Safety Contribution to the
Devon and Somerset Fire and Rescue Services:

2.6.1

2.6.2

2.63

the sum of £269,808 towards the costs of Devon and Somerset Fire and Rescue
Services employing the DSFRS Community Safety Officer, such sum to be paid
in eight equal annual instalments beginning on the Transitional Date; and

the sum of £72,928 towards the costs incurred by Devon and Somerset Fire and
Rescue Services attending site familiarisation visits occurring after the
Transitional Date, such sum to be paid in tranches against the presentation of an
invoice for each such visit;

the sum of £160,147 towards the costs incurred by Devon and Somerset Fire and
Rescue Services reviewing and updating plans for responding to incidents in
relation to the Project, funding for attendance at meetings of the Emergency
Services and Local Authorities Group, such sum to be paid in eight equal annual
instalments beginning on the Transitional Date.
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NNB GenCo shall pay the following sum from the Community Safety Contribution to the
South Western Ambulance Service Trust:

2.7.1

the sum of £111,200 towards the costs incurred by South Western Ambulance
Service Trust reviewing and updating plans for responding to incidents in relation
to the Project, funding for attendance at meetings of the Emergency Services and
Local Authorities Group, such sum to be paid in eight equal annual instalments
beginning on the Transitional Date.

COMMUNITY SAFETY CONTINGENCY

Subject to paragraph 3.6, NNB GenCo shall pay to West Somerset Council:

3.1.1

in the event that any protest or demonstration against the Project occurs after the
Transitional Date, an amount determined in accordance with paragraph 3.6 to
contribute towards the uninsured costs of any repairs, making good or cleaning
reasonably incurred by West Somerset Council as a result of that protest or
demonstration PROVIDED THAT the total amount paid under this paragraph
3.1.1 shall not exceed £51,152;

in the event of any incident in relation to the Project after the Transitional Date
that results in the evacuation of local residents or businesses from their premises,
an amount determined in accordance with paragraph 3.6 to contribute towards the
costs incurred by West Somerset Council in relation to that evacuation
PROVIDED THAT the total amount paid under this paragraph 3.1.2 shall not
exceed £202,400.

Subject to paragraph 3.6, NNB GenCo shall pay to Sedgemoor Council:

3.2.1

322

in the event that any protest or demonstration against the Project occurs after the
Transitional Date, an amount determined in accordance with paragraph 3.6 to
contribute towards the uninsured costs of any repairs, making good or cleaning
reasonably incurred by Sedgemoor Council as a result of that protest or
demonstration PROVIDED THAT the total amount paid under this paragraph
3.2.1 shall not exceed £51,152;

in the event of any incident in relation to the Project after the Transitional Date
that results in the evacuation of local residents or businesses from their premises,
an amount determined in accordance with paragraph 3.6 to contribute towards the
costs reasonably incurred by Sedgemoor Council in relation to that evacuation
PROVIDED THAT the total amount paid under this paragraph 3.2.2 shall not
exceed £202,400.

Subject to paragraph 3.6, NNB GenCo shall pay to the County Council:

3.3.1

in the event of any incident in relation to the Project after the Transitional Date
that results in the evacuation of local residents or businesses from their premises,
an amount determined in accordance with paragraph 3.6 to contribute towards the
costs reasonably incurred by the County Council in relation to that evacuation
PROVIDED THAT the total amount paid under this paragraph 3.3 shall not
exceed £68,800.
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Subject to paragraph 3.6, NNB GenCo shall pay:

34.1 to the Avon and Somerset Constabulary, in the event that the Avon and
Somerset Constabulary (acting reasonably) after the Transitional Date conducts a
public safety initiative (including speed awareness, security of premises and
vehicles and drink driving) the need for which is directly attributable to the
Project, an amount determined in accordance with paragraph 3.6 to contribute
towards the costs reasonably incurred by the Avon and Somerset Constabulary in
carrying out that public safety initiative;

342 to the Devon and Somerset Fire and Rescue Services, in the event that the Devon
and Somerset Fire and Rescue Services (acting reasonably) after the Transitional
Date conducts a public safety initiative (including speed awareness, safety of
premises and vehicles and drink driving) the need for which is directly
attributable to the Project, an amount determined in accordance with paragraph
3.6 to contribute towards the costs reasonably incurred by the Devon and
Somerset Fire and Rescue Services in carrying out that public safety initiative;

343 to the South Western Ambulance Service Trust, in the event that the South
Western Ambulance Service Trust (acting reasonably) after the Transitional Date
conducts a public safety initiative (including speed awareness, security of
premises and vehicles and drink driving) the need for which is directly
attributable to the Project, an amount determined in accordance with paragraph
3.6 to contribute towards the costs reasonably incurred by the South Western
Ambulance Service Trust in carrying out that public safety initiative,

PROVIDED THAT the total amount to be paid under this paragraph 3.4 shall not exceed
£40,000.

Subject to paragraph 3.6, NNB GenCo shall pay to the Devon and Somerset Fire and
Rescue Services:

3.5.1 in the event that the Maritime Fire Fighting Training funded by NNB GenCo
pursuant to paragraph 3.1.8(B) of Schedule 4 to the Site Preparation Works
Section 106 Agreement requires renewal after the Transitional Date due to
passage of time and the potential need for a response to an incident which is
directly attributable to the Project and in a maritime environment remains, an
amount determined in accordance with paragraph 3.6 to contribute towards the
costs of the Devon and Somerset Fire and Rescue Services undertaking further
necessary Maritime Fire Fighting Training PROVIDED THAT the total amount
paid under this paragraph 3.5 shall not exceed £71,122.

Payments pursuant to this paragraph 3 shall only be made after the Transitional Date
following approval by NNB GenCo of a request received from West Somerset Council,
Sedgemoor Council, the County Council, the Avon and Somerset Constabulary, the Devon
and Somerset Fire and Rescue Services or the South Western Ambulance Service Trust (as
appropriate) detailing the amounts requested to be paid by reference to the relevant
paragraph of this Schedule 3.
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COMMUNITY SAFETY MANAGEMENT PLAN

Subject to the following provisions of this paragraph, NNB GenCo shall during the
Construction Period implement the initiatives described in the Community Safety
Management Plan.

On the first anniversary of the Transitional Date and annually thereafter the Emergency
Services and Local Authorities Group shall review NNB GenCo's progress in
implementing the Community Safety Management Plan and consider whether the
Community Safety Management Plan in its then current form remains appropriate and shall
report the findings of its review to NNB GenCo.

Following receipt from the Emergency Services and Local Authorities Group of its
findings of any review carried out pursuant to paragraph 4.2, NNB GenCo may (in
consultation with the Emergency Services and Local Authorities Group and taking into
account those findings) make such changes to the Community Safety Management Plan as
are appropriate in order to ensure that the Community Safety Management Plan is effective
and capable of implementation.
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SCHEDULE 4 - ECONOMIC DEVELOPMENT AND TOURISM
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Economic Development County Council Contribution'" means the sum of £355,840 to
be paid to the County Council pursuant to paragraph 2;

"Economic Development Sedgemoor Contribution' means the sum of £2,400,000 to be
paid to the Sedgemoor Council pursuant to paragraph 5, 6 and 7;

"Economic Development West Somerset Council Contribution'" means the sum of
£900,000 to be paid to the West Somerset Council pursuant to paragraph 8 and 9;

"Strategic Economic Development Officer' means the provision by the County Council
of the following duties: working with NNB GenCo and its principal contractors to
maximise the use of local suppliers, participating in stakeholder activity and NNB GenCo's
Supply Chain Engagement Strategy to support long-term economic development objectives
and cluster development activity across Somerset and the wider region;

"Economic Development Officer' means an economic development officer or officers to
be directly employed by West Somerset Council or by Sedgemoor Council as the case may
be whose outline scope of duties is to liaise, as and when appropriate, with NNB GenCo
and its principal contractors to maximise the use of local suppliers and businesses in the
immediate local area, to participate in stakeholder activity and NNB GenCo's Supply Chain
Engagement Strategy to support long term economic development objectives across
Sedgemoor and West Somerset and specifically Bridgwater and to advise on the
expenditure of the Economic Development Sedgemoor Contribution or the Economic
Development West Somerset Contribution (as the case may be) so that it may be used to
remove barriers to local growth and to assist local business in responding to the
opportunities presented by the Project;

"Local Tourism Officer" means the tourism officer to be employed by West Somerset
Council and whose role would include the preparation of the Tourism Strategy and Action
Plan, formulation and delivery of marketing and educational initiatives, developing
promotions in West Somerset and Sedgemoor, liaising with tourism businesses, working
with the Travel Plan Officer with respect to the Tourism Visitor Management Plan,
formulating and delivering education, skills and business support activities, liaising with
tourism accommodation providers on standards, quality, planning advice and monitoring of
construction worker take-up of bed-spaces, monitoring of tourism related impacts, and
liaising with partner organisations;

"Low Carbon Cluster Contribution" means the sum of £320,000 to be paid to the
County Council pursuant to paragraph 3;

"Marketing and Promotional Initiatives" means the marketing and promotional
initiatives to be developed under the Tourism Strategy and Action Plan promoting
Somerset and Exmoor as a visitor destination, such marketing and promotional initiatives
could include artwork, agency fees, social media and online public relations, outdoor
advertising, email advertising, online advertising, press advertising and advertorials;
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"Sedgemoor and Somerset Information Centres" means the Bridgwater information
centre (currently located at the Bridgwater Arts Centre), Burnham-on-Sea information
centre, Sedgemoor Services M5 information centre and A303 information centre;

"Strategic Tourism Officer" means the tourism officer to be employed jointly by the
County Council and Sedgemoor Council, reporting to the County Council on strategic
tourism matters, and Sedgemoor Council on local tourism matters and whose role includes
the preparation of the Tourism Strategy and Action Plan, formulation and delivery of
marketing and educational initiatives, developing promotions in, the wider Sedgemoor and
County area, liaising with tourism businesses, working with the Travel Plan Officer with
respect to the Tourism Visitor Management Plan, formulating and delivering education,
skills and business support activities, liaising with tourism accommodation providers on
standards, quality, planning advice and monitoring of construction worker take-up of bed-
spaces, monitoring of tourism related impacts, and liaising with partner organisations;

"Supply Chain Engagement Strategy' means the document attached at Annex [9] setting
out inter alia the steps that NNB GenCo will take in order that the local supply chain may
benefit from the Project (as the same may from time to time be amended in accordance
with paragraph 5 of Schedule 13);

"Tourism Action Partnership'" means West Somerset Council, the County Council and
Sedgemoor Council who will come together to decide how certain elements of the Tourism
Contribution shall be applied after requesting and taking into account representations from
other representative bodies of businesses in the tourism sector;

"Tourism Contribution" means the sum of £1,480,000 in total for the purpose of
mitigating potential impacts on tourism arising from the Project to be paid pursuant to this
Schedule 4;

"Tourism Monitoring Survey" means the annual survey to identify the potential types
and levels of impact of the construction and operation of the Project on tourism in
Somerset and identifying the impacts that this will have on tourism as an economic sector
in Somerset;

"Tourism Strategy and Action Plan" means the tourism strategy and action plan which
will coordinate tourism marketing and sector development activity to ensure that all
activity is strategically significant, that there is no overlap between activities and that there
are no significant gaps in response to the challenges and opportunities relating to the
construction and operation of the Project;

"Tourism and Visitor Management Officer Resources' means operational budget to
enable two full time Tourism Officers to be employed by West Somerset Council and/or
Sedgemoor and/or the County Council to engage with the Tourism Action Partnership;

"Tourism Visitor Management Plan" means a visitor management plan for the
geographic area extending from Williton in the north west, across to Steart in the east,
south towards Bridgwater and bounded to the west by the Quantocks, which would set out
travel planning measures together with promotional initiatives that seek to encourage day
and weekend visits to West Somerset and Sedgemoor; and

"West Somerset Tourist Information Centres" means the Minehead information centre,
Watchet information centre and Porlock information centre.
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STRATEGIC ECONOMIC DEVELOPMENT OFFICER

During the Construction Period the County Council shall employ or procure the services of
a Strategic Economic Development Officer whose terms of reference shall first have been
agreed by NNB GenCo and the County Council.

Subject to the County Council employing or procuring the services of a Strategic Economic
Development Officer in accordance with paragraph 2.1, NNB GenCo shall pay to the
County Council:

2.2.1

222

223

224

225

2.2.6

2.2.7

2.2.8

the sum of £44,480 on or before the Commencement Date;

the sum of £44,480 on or before the first anniversary of the Commencement
Date;

the sum of £44,480 on or before the second anniversary of the Commencement
Date;

the sum of £44,480 on or before the third anniversary of the Commencement
Date;

the sum of £44,480 on or before the fourth anniversary of the Commencement
Date;

the sum of £44,480 on or before the fifth anniversary of the Commencement
Date;

the sum of £44,480 on or before the sixth anniversary of the Commencement
Date; and

the sum of £44,480 on or before the seventh anniversary of the Commencement
Date,

to be applied as contributions towards the cost of the County Council employing the
Strategic Economic Development Officer.

LOW CARBON CLUSTER

NNB GenCo shall pay to the County Council:

3.1.1

the sum of £40,000 on or before the Transitional Date;

the sum of £40,000 on or before the first anniversary of the Transitional Date;
the sum of £40,000 on or before the second anniversary of the Transitional Date;
the sum of £40,000 on or before the third anniversary of the Transitional Date;
the sum of £40,000 on or before the fourth anniversary of the Transitional Date;
the sum of £40,000 on or before the fifth anniversary of the Transitional Date;

the sum of £40,000 on or before the sixth anniversary of the Transitional Date;
and
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3.1.8 the sum of £40,000 on or before the seventh anniversary of the Transitional Date,

to be applied as contributions towards the cost of the County Council implementing
initiatives and measures proposed by the County Council and approved by NNB GenCo to
promote and develop a low carbon cluster in and around Somerset.

SUPPLY CHAIN ENGAGEMENT STRATEGY

NNB GenCo shall implement the initiatives described in the Supply Chain Engagement
Strategy with effect from the Transitional Date until the end of the Construction Period.

ECONOMIC DEVELOPMENT OFFICER SEDGEMOOR
NNB GenCo shall pay to Sedgemoor Council:

5.1.1 the sum of £45,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

5.1.2 the sum of £45,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 1;

5.1.3 the sum of £45,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1;

5.1.4 the sum of £45,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 1;

5.1.5 the sum of £45,000 on or before the later of the Transitional Date and the sixth
anniversary of the Implementation of Phase 1;

5.1.6 the sum of £45,000 on or before the later of the Transitional Date and the seventh
anniversary of the Implementation of Phase 1;

5.1.7 the sum of £45,000 on or before the later of the Transitional Date and the eighth
anniversary of the Implementation of Phase 1;

5.1.8 the sum of £22,500 on or before the later of the Transitional Date and the ninth
anniversary of the Implementation of Phase 1,

to be applied as contributions towards the cost of Sedgemoor Council employing an
Economic Development Officer.

BUSINESS SUPPORT INITIATIVES SEDGEMOOR
NNB GenCo shall pay to Sedgemoor Council:

6.1.1 the sum of £75,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

6.1.2 the sum of £75,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 1;

6.1.3 the sum of £75,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1;
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the sum of £75,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the sixth
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the seventh
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the eighth
anniversary of the Implementation of Phase 1;

the sum of £37,500 on or before the later of the Transitional Date and the ninth
anniversary of the Implementation of Phase 1,

as contributions towards the cost of Sedgemoor Council's business support initiatives and
relevant projects which have a relationship to the Project.

ECONOMIC COSTS OF CONGESTION

NNB GenCo shall pay to Sedgemoor Council:

7.1.1

7.1.8

the sum of £200,000 on or before the Commencement Date;

the sum of £200,000 on or before the first anniversary of the Commencement
Date;

the sum of £200,000 on or before the second anniversary of the Commencement
Date;

the sum of £200,000 on or before the third anniversary of the Commencement
Date;

the sum of £200,000 on or before the fourth anniversary of the Commencement
Date;

the sum of £200,000 on or before the fifth anniversary of the Commencement
Date;

the sum of £200,000 on or before the sixth anniversary of the Commencement
Date;

the sum of £100,000 on or before the seventh anniversary of the Commencement
Date,

as contributions towards the cost of Sedgemoor Council delivering initiatives and relevant
projects to mitigate the economic effects of congestion in Bridgwater.

ECONOMIC DEVELOPMENT OFFICER WEST SOMERSET

NNB GenCo shall pay to West Somerset Council:

8.1.1

the sum of £45,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;
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the sum of £45,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 1;

the sum of £45,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1;

the sum of £45,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 1;

the sum of £45,000 on or before the later of the Transitional Date and the sixth
anniversary of the Implementation of Phase 1;

the sum of £45,000 on or before the later of the Transitional Date and the seventh
anniversary of the Implementation of Phase 1;

the sum of £45,000 on or before the later of the Transitional Date and the eighth
anniversary of the Implementation of Phase 1;

the sum of £22,500 on or before the later of the Transitional Date and the ninth
anniversary of the Implementation of Phase 1,

as contributions towards the cost of West Somerset Council employing an Economic
Development Officer.

BUSINESS SUPPORT INITIATIVES WEST SOMERSET

NNB GenCo shall pay to West Somerset Council:

9.1.1

9.1.2

9.1.8

the sum of £75,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the sixth
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the seventh
anniversary of the Implementation of Phase 1;

the sum of £75,000 on or before the later of the Transitional Date and the eighth
anniversary of the Implementation of Phase 1;

the sum of £37,500 on or before the later of the Transitional Date and the ninth
anniversary of the Implementation of Phase 1,

as contributions towards the cost of West Somerset Council's business support initiatives
and relevant projects which have a relationship to the Project
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TOURISM CONTRIBUTION SEDGEMOOR AND SOMERSET COUNTY
NNB GenCo shall pay Somerset County Council:
10.1.1  the sum of £45,000 on or before the Commencement Date;

10.1.2  the sum of £45,000 on or before the first anniversary of the Commencement
Date;

10.1.3  the sum of £45,000 on or before the second anniversary of the Commencement
Date; and

10.1.4  the sum of £45,000 on or before the third anniversary of the Commencement
Date,

as contributions towards the cost of carrying out the duties of the Strategic Tourism
Officer; and

10.1.5  the sum of £40,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 2;

10.1.6  the sum of £40,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 2;

10.1.7  the sum of £40,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 2; and

10.1.8  the sum of £40,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 2,

as contributions towards the costs of operating the Sedgemoor and Somerset Information
Centres.

TOURISM CONTRIBUTION WEST SOMERSET
NNB GenCo shall pay West Somerset Council:

11.1.1  the sum of £45,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 2;

11.1.2  the sum of £45,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 2;

11.1.3  the sum of £45,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 2; and

11.1.4  the sum of £45,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 2,

as contributions towards the cost of West Somerset Council employing the Local Tourism
Officer; and

11.1.5 the sum of £40,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 2;
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the sum of £40,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 2;

the sum of £40,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 2; and

the sum of £40,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 2,

as contributions towards the costs of operating the West Somerset Tourist Information

Centres.

MARKETING AND PROMOTIONAL INITATIVES

NNB GenCo shall pay West Somerset Council, on behalf of the Tourism Action

Partnership:

12.1.1  the sum of £200,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 2;

12.1.2  the sum of £200,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 2;

12.1.3  the sum of £200,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 2; and

12.1.4  the sum of £200,000 on or before the later of the Transitional Date and the fifth

anniversary of the Implementation of Phase 2,

for the purposes of the Tourism Action Partnership carrying out the Marketing and
Promotional Initiatives and carrying out the Tourism Monitoring Survey.
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SCHEDULE 5 - EDUCATION
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Admission Numbers' means the admission numbers for schools in Somerset as set out
in the relevant admissions documents for such schools;

"Admissions Process" means the County Council’s school admissions process published
by the County Council from time to time and provided to NNB GenCo by the County
Council at NNB GenCo's request;

"Capacity Report" means, in relation to each school term in Somerset, a report setting out
the results of the County Council's monitoring of the number of Workforce Children and
the take-up of school places by Workforce Children in relation to the available supply of
school places within Somerset and including the information specified in paragraph 3.2;

"Cost Indicators" means the cost indicators for school pupils published by the County
Council from time to time and based on guidance provided by the Department for
Education;

"Education Contributions" means the amounts to be paid to the County Council pursuant
to paragraph 4 of this Schedule;

"Education Strategy' means the strategy to provide educational services referred to in
Schedule 7 to the Site Preparation Works Section 106 Agreement; and

"Workforce Children" means, in relation to each Capacity Report, school-aged children
who are dependants of members of the Workforce who were not resident in Somerset and
whose children did not attend schools in Somerset before the date which is six months prior
to the end of the period to which the Capacity Report applies.

EDUCATION STRATEGY

It is hereby acknowledged that NNB GenCo is obliged pursuant to paragraph 2.2 of
Schedule 7 to the Site Preparation Works Section 106 Agreement to implement the
Education Strategy with effect from the date determined in accordance with that paragraph.

NNB GenCo shall implement the Education Strategy for the duration of the Construction
Period in partnership with its contractors and partners, the County Council and other key
stakeholders.

With effect from the Transitional Date, NNB GenCo shall use reasonable endeavours to
spend the sum of £200,000 in accordance with the Education Strategy prior to 30
September 2016 or, if later, prior to the date that is 39 months after the Implementation of
the Site Preparation Works.

With effect from the date on which NNB GenCo has spent the whole of the £200,000 sum
referred to in paragraph 2.3 in accordance with the Education Strategy, NNB GenCo shall
thereafter until the end of the Construction Period use reasonable endeavours to deliver the
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level of activity and outcomes set out in the Education Strategy in partnership with its
contractors and partners, the County Council and other key stakeholders.

MONITORING OF WORKFORCE CHILDREN POPULATION

During the Construction Period the County Council (in consultation with NNB GenCo)
shall undertake monitoring of the number of Workforce Children and the take-up of school
places by Workforce Children in relation to the available supply of school places within
Somerset and will provide a Capacity Report to NNB GenCo within 10 Working Days of
the end of each school term in Somerset during the Construction Period.

Each Capacity Report shall in relation to the period to which that Capacity Report applies:

3.2.1

322

323

324

taking into account the number of school places which have been or could be
funded by payments already made pursuant to paragraphs 4.1.1 and 4.2, identify
the number of Workforce Children (if any) who during that period have applied
in accordance with the Admissions Process for admission to schools in Somerset
and: (i) whose first three choices on the school admission application form were
for schools in Somerset where the number of applications during that period for a
place at the school exceeded the Admission Numbers for that school; and (ii) for
whom the nearest school to their home address is a school in Somerset where the
number of applications during that period for a place at the school exceeded the
Admission Numbers for that school;

specify the then applicable Cost Indicators for pre-school, primary school and
secondary school pupils;

in relation to each phase of education (being pre-school, primary school and
secondary school), specify the amount if any to be paid by NNB GenCo to the
County Council pursuant to paragraph 4.2 following approval by NNB GenCo of
the Capacity Report and calculated in accordance with the following formula:

Amount = Number of Children x Relevant Cost Indicator

where:
“Amount” is the amount to be paid by NNB GenCo;

“Number of Children” is the number of relevant pre-school age or primary
school age or secondary school age (as appropriate) Workforce Children
identified pursuant to paragraph 3.2.1, subject to the proviso in paragraph 4.2.1;
and

“Relevant Cost Indicator” is 75% of the then applicable Cost Indicator for pre-
school children or primary school children or secondary school children (as
appropriate),

and identify the school places any such payments will fund;

include information on the expenditure by the County Council of any sums
received from NNB GenCo pursuant to this Schedule 5, including details of the
school places funded by any such sums; and
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include any other information as may be agreed between NNB GenCo and the
County Council from time to time.

EDUCATION CONTRIBUTIONS

NNB GenCo shall pay the following amounts to the County Council:

4.1.1

the sum of £1,220,000 towards the cost of providing additional pre-school and/or
primary school places in areas in Somerset where pre-school and/or primary
school capacity is expected to be limited, such sum to be paid on or before the
Transitional Date; and

the sum of £300,000 to fund the following measures in order to facilitate the

integration of Workforce Children into local schools:

(A) employment of staff to support the administration and educational needs
of Workforce Children;

(B) provision of information and/or curriculum support to schools attended
by and/or likely to be attended by Workforce Children;

© liaising with relevant agencies where such would help achieve integration
of Workforce Children into local schools; and

(D)  monitoring and responding to the needs of Workforce Children,

such sum to be paid in five equal annual instalments beginning on the
Transitional Date.

Following receipt of a Capacity Report from the County Council and subject to paragraph
4.3, NNB GenCo may:

42.1

422

accept the findings of the Capacity Report, in which case it shall, if applicable,
within 15 Working Days of receipt of the Capacity Report pay to the County
Council the amount specified in the Capacity Report pursuant to paragraph 3.2.3
such amount to be applied by the County Council towards the cost of providing
the additional school places identified in that Capacity Report in accordance with
paragraph 3.2.3 PROVIDED THAT NNB GenCo shall under no circumstances
be required pursuant to this paragraph 4 to make more than one payment in
respect of any child; or

dispute the findings of the Capacity Report, in which case it shall refer the matter
for dispute resolution in accordance with clause 10.

The maximum liability of NNB GenCo pursuant to paragraph 4.2 is £1,290,000 Index
Linked in accordance with clause 12.
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SCHEDULE 6 - HEALTH
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"GP Federation" means the relevant federation of general practitioners for the area in
which the HPC Development Site is situated;

"Health Contribution" means the sum of £977,715 to be paid pursuant to paragraph 2;
and

"Hinkley Health" means the private occupational healthcare service provided on behalf of
NNB GenCo to members of the Workforce which provides a package of risk prevention,
health promotion and treatment initiatives.

HEALTH CONTRIBUTION
NNB GenCo shall pay to the PCT:
2.1.1 on or before the Transitional Date the sum of £325,905;

2.1.2 on or before the first anniversary of the Transitional Date the sum of £325,905;
and

2.1.3 on or before the second anniversary of the Transitional Date the sum of £325,905,

such sums to be applied by the PCT in accordance with the following paragraphs of this
Schedule.

No more than £133,805 of the Health Contribution shall be applied by the PCT towards the
cost of ambulance call-outs associated with the Project.

No more than £50,460 of the Health Contribution shall be applied by the PCT towards the
cost of referrals to the PCT of non-home-based workers.

No more than £793,450 of the Health Contribution shall be applied by the PCT towards the
cost to the PCT of providing healthcare to non-home-based workers’ families and
dependants for the period during which the PCT's mainstream funding for providing
healthcare services does not cover the cost of providing healthcare services to such persons.

HINKLEY HEALTH PROVISION

NNB GenCo shall use reasonable endeavours to establish prior to the Transitional Date a
strategic relationship protocol between NNB GenCo, the relevant Hinkley Health
contractor, NHS Somerset Clinical Commissioning Group and the GP Federation
governing engagement and reporting mechanisms between NNB GenCo, Hinkley Health
and the GP Federation, the protocol for referrals to general practitioners, secondary care
arrangements and emergency situations.

NNB GenCo shall use reasonable endeavours to ensure that any contract for the provision
of Hinkley Health includes a provision to provide a general practitioner who would receive
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any referrals of members of the Workforce to general practitioners that are in excess of the
number of referrals to general practitioners that are anticipated in the Health Action Plan.
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SCHEDULE 7 - ARCHAEOLOGY AND HERITAGE
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Archaeological and Heritage Contribution' means the sum of £300,000 to be paid and
applied in accordance with paragraph 2;

"Castle House" means the Grade II* listed building located on Queen Street, Bridgwater;

"Set-piece Excavations" means a programme of controlled, intrusive fieldwork with
defined research objectives which will examine, record and interpret archaeological
deposits, features and structures and, as appropriate, retrieve artefacts, ecofacts and other
remains in order to offset the impacts of the Project on buried archaeology within the
relevant site; and

"The SAVE Trust" means the registered charity of that name and whose registered
charity number is 1069501 (company number 4056096).

ARCHAEOLOGY AND HERITAGE CONTRIBUTION

NNB GenCo shall pay to The SAVE Trust the sum of £231,218 to be applied as a
contribution towards The SAVE Trust's project for the restoration of Castle House within 4
weeks of approval by NNB GenCo of a costed proposal including a timetable for the works
to be carried out for such project provided to it by The Save Trust PROVIDED THAT
NNB GenCo shall not be required to pay such sum prior to the date 4 weeks after the
Transitional Date.

NNB GenCo shall pay to the County Council on or before the Commencement Date:

2.2.1 the sum of £23,090 to be used for the purposes of the County Council monitoring
the impact of the Project on archaeological remains at the HPC Development Site,
the Junction 23 Site and the Cannington Bypass Site and monitoring the measures
(to be carried out by NNB GenCo pursuant to the DCO) to mitigate those
impacts; and

222 the sum of £35,692 to be used for the purposes of the County Council funding an
outrecach and education programme to disseminate the results of the
archaeological investigations carried out at the Sites to offset the impacts of the
Project on the historic environment.

NNB GenCo shall if reasonably requested by the County Council pay to the County
Council a further sum of up to £10,000, such sum to be requested in the event that
discoveries over and above those envisaged through Set-piece Excavations are encountered
at any of the Sites to be used for the purposes specified in paragraph 2.2 PROVIDED
THAT if:

2.3.1 no such request has been received by NNB GenCo within one year from the end
of the last Set-piece Excavation on all of the Sites then on that date NNB GenCo
shall instead pay such sum to The SAVE Trust; or
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2.3.2 the total amount paid to the County Council under this paragraph 2.3 by the date
referred to in paragraph 2.3.1 is less than £10,000, the balance shall be paid to
The SAVE Trust,

to be applied as a contribution towards The SAVE Trust's project for the restoration of
Castle House.
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SCHEDULE 8 - LANDSCAPE AND VISUAL
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Landscape and Visual Contributions" means the payments totalling £350,000 to be
made pursuant to this Schedule 8;

"Landscape Improvement Scheme" means the scheme established pursuant to Schedule
10 to the Site Preparation Works Section 106 Agreement to deliver area wide landscape
improvements that provide habitat corridors to help all wildlife to adapt to climate change,
corridor links between the woodlands on the north and south commons and heath land
reversion to link the heath land areas on the Quantocks and to assist in research and
monitoring of the spread of phytophthora ramorums

"Landscape Project Officer" means a landscape project officer employed by the County
Council and/or the Quantock Hills Area of Outstanding Natural Beauty Service to manage
the partnership working and commissioning of landscape enhancement works in
consultation with West Somerset Council and Sedgemoor Council and to monitor NNB
GenCo's and its partners' and contractors' compliance with relevant landscaping schemes
committed to by NNB GenCo pursuant to the Development Consent Order;

"Landscape Schemes'" means the Landscape Improvement Scheme and the Quantock
Hills and Vale Landscape Development Fund;

"Quantock Hills and Vale Landscape Development Fund" means the fund established
pursuant to Schedule 10 to the Site Preparation Works Section 106 Agreement to support
projects developed in conjunction with the Councils, which either restore or develop
landscape features in the Quantock Hills and Vale, including hedge laying and planting,
traditional standard orchard restoration, small woodland management, wild flower
meadows, willow pollarding, dry stone wall restoration, planting native trees, pond
restoration and a "circular economic scheme" (including marketing links between local
food products and a landscape managed for community benefit or developing traditional
industry around woodland products, linking these projects to a network of circular routes
for pedestrians, cyclist and equestrian users across the Quantock Hills and Vale); and

"West Somerset Community College" means the specialist technology college of that
name whose address is Bircham Road, Minehead, Somerset TA24 6AY.

LANDSCAPE SCHEMES
NNB GenCo shall pay to the County Council:

2.1.1 the sum of £40,000 on or before the later of the Transitional Date and the first
anniversary of the Implementation of Phase 2;

2.1.2 the sum of £40,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 2;
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2.1.3 the sum of £40,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 2;

2.14 the sum of £40,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 2; and

2.1.5 the sum of £40,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 2,

for the purpose of providing additional funding for application by the County Council on
the Landscape Schemes.

LANDSCAPE PROJECT OFFICER
NNB GenCo shall pay to the County Council:

3.1.1 the sum of £30,000 on or before the later of the Transitional Date and the second
anniversary of the Implementation of Phase 2;

312 the sum of £30,000 on or before the later of the Transitional Date and the third
anniversary of the Implementation of Phase 2;

3.1.3 the sum of £30,000 on or before the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 2;

314 the sum of £30,000 on or before the later of the Transitional Date and the fifth
anniversary of the Implementation of Phase 2; and

3.1.5 the sum of £30,000 on or before the later of the Transitional Date and the sixth
anniversary of the Implementation of Phase 2,

for the purpose of the County Council and/or the Quantock Hills Area of Outstanding
Natural Beauty Service continuing to carry out the duties of a Landscape Project Officer
until the seventh anniversary of the Implementation of Phase 2.

Prior to the later of the Transitional Date and the seventh anniversary of the
Implementation of Phase 2 NNB GenCo (in consultation with the County Council) shall
review the employment of the Landscape Project Officer and may (in its absolute
discretion) elect to provide such further funding to support the continued employment of
the Landscape Project Officer for such period as NNB GenCo may determine (in
consultation with the County Council).
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SCHEDULE 9 — PUBLIC RIGHTS OF WAY AND AMENITY
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Area 1" means the area marked as Area 1 on Plan 10;
"Area 2" means the area marked as Area 2 on Plan 10;

"Area 2 Approval" means the approval of all reserved matters pursuant to outline
planning permission 09/08/00017 or such other detailed planning permission for the laying
out and completion of a senior football pitch and a temporary changing room facility on
Area 2;

"Area 4" means the area marked as Area 4 on Plan 10;

"Existing Playing Fields" means the two senior football pitches and one junior football
pitch situated on the date of this Deed at Bridgwater A;

"North East Bridgwater s106 Agreement" means the agreement made on 2 July 2010
pursuant to section 106 of the 1990 Act between (1) Sedgemoor District Council (2)
Somerset County Council (3) Hallam Land Management Limited (4) Innovia Cellophane
Limited and (5) John Anthony Moate, as varied by an agreement made pursuant to section
106 of the 1990 Act dated 9 December 2010 between (1) Sedgemoor District Council (2)
Somerset County Council (3) Hallam Land Management Limited (4) Innovia Cellophane
Limited (5) John Anthony Moate (6) BDW Trading Limited and (7) Optimisation
Developments Limited,

"PROW Contribution" means the sum of up to £443,239 to be paid to the County
Council pursuant to paragraph 2;

"ROW Schedule of Works'" means the schedule of works and related plans set out in
Annex [10] to this Deed (as the same may be amended from time to time by agreement
between NNB GenCo and the County Council); and

"Rugby Club'" means Bridgwater and Albion Rugby Football Club Limited, an Industrial
and Provident Society, incorporated and registered in England and Wales with company
number [P28512R whose registered office is at 4 King Square, Bridgwater, Somerset, TA6
3YF.

PROW CONTRIBUTION

NNB GenCo shall pay to the County Council the sum of £296,597 on or before the
Commencement Date as a contribution towards the cost of the County Council carrying out
the works, diversions and related activities set out in the ROW Schedule of Works.

NNB GenCo shall pay to the County Council the sum of £146,642 on or before the Unit 2
Commissioning Date as a contribution towards the cost of the County Council carrying out
the works, diversions and related activities set out in the ROW Schedule of Works.
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The County Council shall apply the PROW Contribution in accordance with the ROW
Schedule of Works.

PROVISION OF REPLACEMENT SPORTS PITCHES IN BRIDGWATER

NNB GenCo shall submit an application for Area 2 Approval to Sedgemoor Council on or
before 24 September 2012.

Subject to the grant of Area 2 Approval by Sedgemoor Council before 1 January 2013,
NNB GenCo shall not remove the Existing Playing Fields unless a senior football pitch has
been laid out on Area 2 and a temporary changing room facility (subject to paragraph 3.5)
has been laid out on Area 2, or such other location reasonably convenient to Area 2.

If applicable and subject to paragraph 3.5, if the senior football pitch and temporary
changing facility referred to in paragraph 3.2 are not available by 30 September 2013 then
NNB GenCo shall use reasonable endeavours to agree with Sedgemoor Council (acting
reasonably and without delay) such transitional arrangements to ensure continuity of
provision of appropriate facilities.

In the event that Area 2 Approval has not been granted by Sedgemoor Council before 1
January 2013, NNB GenCo shall use reasonable endeavours to secure Area 2 Approval and
to provide and lay out and make available for use a senior football pitch on Area 2 and a
temporary changing room facility on Area 2 (subject to paragraph 3.5), or such other
location reasonably convenient to Area 2, as soon as reasonably practicable following the
removal of the Existing Playing Fields.

Subject to agreement between the owner of Area 1, NNB GenCo and Sedgemoor Council,
a financial contribution may be paid by NNB GenCo to the owner of Area 1 to bring
forward permanent changing facilities on Area 1 and if such agreement is reached and
contribution paid then that financial contribution will be in lieu of NNB GenCo's
obligations in this paragraph 3 to provide a temporary changing facility.

Subject to the owner of Area 1 obtaining planning permission and all other requisite
consents for the works to lay out one senior football pitch or two junior football pitches on
Area 1, NNB GenCo shall use reasonable endeavours to procure the carrying out and
completion of such works by the owner of Area 1 so that the pitch or pitches (as the case
may be) are available for use by 30 November 2013 or (if later) the date that the Existing
Playing Fields are removed.

NNB GenCo shall use reasonable endeavours to secure planning permission and all other
requisite consents for the works to provide and lay out a senior football pitch on Area 4 and
to carry out and complete such works so that the pitch is available for use by 31 May 2014
or (if later) the date that the Existing Playing Fields are removed.

Nothing in this paragraph 3 shall require NNB GenCo to provide any temporary changing
facility following the date on which the owner of Area 1 becomes liable under the North
East Bridgwater s106 Agreement to provide changing room facilities on Area 1 or a
financial contribution in lieu of those facilities (whichever is the earlier).

NNB GenCo shall use reasonable endeavours to assist the Rugby Club to secure planning
permission and all requisite consents for a replacement alternative rugby pitch and the
acquisition by the Rugby Club of such interests in land required for these purposes and (if
appropriate) to secure as an interim measure such temporary solution of similar standard as
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may be agreed with the Rugby Club such that continuity of provision of facilities is
achieved.

In complying with its obligations in relation to the provision of replacement sports facilities
in Bridgwater, NNB GenCo shall consult with Sedgemoor Council and shall take into
account any reasonable representations.

The parties agree that the provisions of clauses 4.9 to 4.11 of the North East Bridgwater
s106 Agreement shall apply to the facilities to be provided pursuant to this paragraph 3 and
that those provisions are enforceable by Sedgemoor Council against NNB GenCo in
relation to the facilities to be provided under this paragraph 3 as if set out in this Deed
(mutatis mutandis).
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SCHEDULE 10 — SKILLS AND TRAINING
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Apprenticeship Programme' means a programme to ensure that apprenticeships related
to the Project are offered by stakeholders such as NNB GenCo and its contractors and local
suppliers as more fully described in Chapter 6 of the Construction Workforce Development
Strategy;

"Bridgwater College" means the tertiary college of that name whose main address is Bath
Road, Bridgwater, Somerset TA6 4PZ;

"Community Outreach Workers" means two community outreach workers one each to
be employed by West Somerset Council and/or Sedgemoor Council (or both by one of the
Councils if they so agree) and whose outline scope of duties is at Annex [11] (as the same
may be amended from time to time by agreement between NNB GenCo, West Somerset
Council and Sedgemoor Council);

"Construction SKkills Centre" means a new construction skills centre for Bridgwater
College as more fully described in Chapter 4 of the Construction Workforce Development
Strategy;

"Employment & Skills Charter" means an employment and skills charter setting out
training and employment opportunities for local people as more fully described in Chapter
9 of the Construction Workforce Development Strategy;

"Employment Brokerage' means an employment brokerage service to be provided by or
on behalf of NNB GenCo to place people in sustainable employment created by the Project
as more fully described in Chapter 2 of the Construction Workforce Development Strategy;

"Employment Qutreach" means the employment outreach initiative to be provided by or
on behalf of NNB GenCo to motivate and encourage people within the local community to
participate in the workforce for the Project as more fully described in Chapter 3 of the
Construction Workforce Development Strategy;

"Energy Skills Centre" means the facility which is part of Bridgwater College that
provides for the teaching of sustainable energy techniques and alternative energy
innovations opened by the Secretary of State for Energy and Climate Change in January
2011;

"Enterprise Project" means the project at West Somerset Community College to raise the
aspiration and attainment of young people in Somerset as more fully described in Chapter 7
of the Construction Workforce Development Strategy;

"Hinkley Ready Skills Project" means a project to revise the vocational curriculum
provided at West Somerset Community College and to redevelop West Somerset
Community College’s premises in order to facilitate the delivery of such curriculum to
enable people who live in Somerset to acquire the skills required to access employment
opportunities arising from the Project as more fully described in Chapter 5 of the
Construction Workforce Development Strategy;
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"Operational Workforce Development Strategy" means a document to be prepared by
NNB GenCo setting out inter alia NNB GenCo's planned initiatives to support training and
employment during the operational phase of the Power Station;

"Skills and Training Contributions" means the amounts to be paid to West Somerset
Council, Sedgemoor Council, the County Council and Bridgwater College pursuant to this
Schedule;

"West Somerset Community College" means the specialist technology college of that
name whose address is Bircham Road, Minehead, Somerset TA24 6AY; and

"Young Persons' Support Worker" means a young persons' support worker to be
employed by the County Council to establish and manage arrangements for improving life
chances of young people in the Councils' areas and whose outline scope of duties is at
Annex [11] (as the same may be amended from time to time by agreement between NNB
GenCo and the County Council).

SKILLS AND TRAINING CONTRIBUTIONS
NNB GenCo shall pay to West Somerset Council:

2.1.1 the sum of £60,000 on the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

2.1.2 the sum of £60,000 on the later of the Transitional Date and the third anniversary
of the Implementation of Phase 1;

2.1.3 the sum of £60,000 on the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1; and

2.1.4 the sum of £60,000 on the later of the Transitional Date and the fifth anniversary
of the Implementation of Phase 1,

to be applied as contributions towards the cost of West Somerset Council employing a
Community Outreach Worker and shall also pay to West Somerset Council:

2.1.5 the sum of £15,000 on the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

2.1.6 the sum of £15,000 on the later of the Transitional Date and the third anniversary
of the Implementation of Phase 1;

2.1.7 the sum of £15,000 on the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1; and

2.1.8 the sum of £15,000 on the later of the Transitional Date and the fifth anniversary
of the Implementation of Phase 1,

to be applied by West Somerset Council towards the costs of carrying out the duties of the
Community Outreach Worker.

NNB GenCo shall pay to Sedgemoor Council:
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the sum of £60,000 on the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

the sum of £60,000 on the later of the Transitional Date and the third anniversary
of the Implementation of Phase 1;

the sum of £60,000 on the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1; and

the sum of £60,000 on the later of the Transitional Date and the fifth anniversary
of the Implementation of Phase 1,

to be applied as contributions towards the cost of Sedgemoor Council employing a
Community Outreach Worker and shall also pay to Sedgemoor Council:

2.2.5

2.2.6

2.2.7

2.2.8

the sum of £15,000 on the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

the sum of £15,000 on the later of the Transitional Date and the third anniversary
of the Implementation of Phase 1;

the sum of £15,000 on the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1; and

the sum of £15,000 on the later of the Transitional Date and the fifth anniversary
of the Implementation of Phase 1,

to be applied by Sedgemoor Council towards the costs of carrying out the duties of the
Community Outreach Worker.

NNB GenCo shall pay to the County Council:

23.1

232

233

234

the sum of £60,000 on the later of the Transitional Date and the second
anniversary of the Implementation of Phase 1;

the sum of £60,000 on the later of the Transitional Date and the third anniversary
of the Implementation of Phase 1;

the sum of £60,000 on the later of the Transitional Date and the fourth
anniversary of the Implementation of Phase 1; and

the sum of £60,000 on the later of the Transitional Date and the fifth anniversary
of the Implementation of Phase 1,

to be applied as contributions towards the cost of the County Council carrying out the
duties of a Young Persons’ Support Worker.

BRIDGWATER COLLEGE

NNB GenCo shall pay to Bridgwater College the sum of £2,000,000 on or before the
Transitional Date to be used to fund the Energy Skills Centre.
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CONSTRUCTION WORKFORCE DEVELOPMENT STRATEGY

NNB GenCo shall during the Construction Period at its own cost implement the initiatives
described in the Construction Workforce Development Strategy being Employment
Brokerage, Employment Outreach, the Employment & Skills Charter, the Construction
Skills Centre, the Hinkley Ready Skills Project, the Enterprise Project and the
Apprenticeship Programme in partnership with its contractors and partners, the Councils
and other key stakeholders.

NNB GenCo shall on or before the Transitional Date and annually thereafter during the
Construction Period provide to the Councils an annual implementation plan setting out the
key activities to be undertaken and the key targets to be achieved to implement the
initiatives described in the Construction Workforce Development Strategy.

NNB GenCo shall consult with the Councils on any amendments to the Construction
Workforce Development Strategy and take into account any reasonable representations to
ensure that the overall effectiveness of the strategy in maximising local benefits is
maintained and shall use reasonable endeavours to ensure that before the end of the
Construction Period a total of £4,350,000 is applied by NNB GenCo and its partners and
contractors towards the initiatives described in the Construction Workforce Development
Strategy.

The maximum liability of NNB GenCo pursuant to this paragraph 4 is £4,350,000 Index
Linked in accordance with clause 12.

OPERATIONAL WORKFORCE DEVELOPMENT STRATEGY

NNB GenCo shall from the first anniversary of the Transitional Date until the end of the
Construction Period at its own cost implement the Operational Workforce Development
Strategy.

NNB GenCo shall consult with the Councils on any amendments to the Operational
Workforce Development Strategy and take into account any reasonable representations to
ensure that the overall effectiveness of the strategy in maximising local benefits is
maintained.
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SCHEDULE 11 - TRANSPORT
DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Baseline Deflectograph Surveys" means the deflectograph condition surveys on HGV
Route 1 and HGV Route 2 carried out by NNB GenCo within 3 months of completion of
Phase 2 pursuant to paragraph 3.2 of Schedule 16 to the Site Preparation Works Section
106 Agreement;

"Bridgwater Safety and Capacity Works" means works considered by the County
Council to be reasonably necessary to improve safety and capacity on the highway network
in Bridgwater having regard to the transport impacts of the Project;

"Bulk Materials Delivery Period" means the period commencing on the Temporary Jetty
Operational Date and ending on the last day of the Construction Period.

"Bulk Materials Delivery Plan" means a plan setting out the proposed programme for
delivery to the HPC Development Site by road and by sea of bulk materials for on-site
concrete production at the HPC Development site during the Bulk Materials Delivery
Period and demonstrating how not more than 20% of such bulk materials will be delivered
by road over that period;

"Combwich Wharf" means Work Nos. 8A and 8B in Schedule 1 to the Development
Consent Order;

"Construction Method Statement" means the document appended to the Environmental
Statement at Annex 2;

"Construction Traffic Management Plan' means the construction traffic management
plan attached at Annex [12] (as the same may be amended from time to time by NNB
GenCo subject to the approval of the Transport Review Group in accordance with
paragraph 3 of this Schedule);

"Construction Workforce Travel Plan" means the construction workforce travel plan
attached at Annex [13] (as the same may be amended from time to time by NNB GenCo
subject to the approval of the Transport Review Group in accordance with paragraph 3 of
this Schedule);

"Environmental Statement" means the environmental statement submitted by NNB
GenCo with its application for the Development Consent Order and including any updates
to it submitted during the examination of the Application;

"General Inspection Survey" means the visual inspection of all the parts of the Structures
that can be inspected without the need for special access equipment or traffic management
arrangements in order to provide information on the physical condition of all visible
elements of the Structures;

"HGV" means any vehicle exceeding a maximum gross weight of 3.5 tonnes (being the

maximum allowable total weight when loaded) travelling to or from the HPC Development
Site for the purposes of the construction of the Power Station;
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"HGV Route 1" means the HGV route from Junction 23 of the M5 via the A38 Bristol
Road, Bridgwater, Northern Distributor Road (now classified as the A39), the A39 west of
Quantock roundabout, Cannington High Street (only prior to the Cannington Bypass being
available for use) and thereafter Cannington Bypass (once available for use) and then along
the C182 to the HPC Development Site shown coloured black and labelled "HGV Route 1"
on Plan [7] annexed to this Deed or such other route as may be approved by the County
Council in consultation with West Somerset Council and Sedgemoor Council from time to
time;

"HGV Route 2" means the HGV route from Junction 24 of the M5 via the A38 Taunton
Road, the A39, west of the Taunton Road/Broadway junction, Cannington High Street
(only prior to the Cannington Bypass being available for use) and thereafter Cannington
Bypass (once available for use) and then along the C182 to the HPC Development Site
shown coloured black and labelled "HGV Route 2" on Plan [7] annexed to this Deed or
such other route as may be approved by the County Council in consultation with West
Somerset Council and Sedgemoor Council from time to time;

"Implementation Plan" means the plan setting out the anticipated dates of
commencement, (if appropriate) phasing and completion of each of the Off-Site Associated
Developments annexed to this Deed at Annex [14] (as the same may be amended from time
to time by NNB GenCo with the approval of the Councils);

"Junction 24" means Work No. 10 in Schedule 1 to the Development Consent Order;

"Off-Site Associated Developments" means Bridgwater A, Bridgwater C, Cannington
Bypass, Cannington Park and Ride, Combwich Wharf, the HPC Campus, Junction 23,
Junction 24, Williton Park and Ride and Work Nos. 16, 17A and 17B, 19, 21 and 22 in
Schedule 1 to the Development Consent Order (each an "Off-Site Associated
Development");

"Principal Inspection Survey" means a close examination, within touching distance, of
all inspectable parts of the Structures in order to provide information on the physical
condition of all inspectable parts of the Structures using a method statement to be agreed
between NNB GenCo and the County Council;

"Structures" means the bridges, culverts and other highway structures listed in Annex
[15] to this Deed;

"Temporary Jetty" means the temporary jetty development to be provided at the HPC
Development Site pursuant to the Development Consent Order or a harbour empowerment
order made under the Harbours Act 1964 (as applicable);

"Temporary Jetty Operational Date" means the date on which the Temporary Jetty is
first available for use for the purpose of receiving seaborne deliveries of bulk materials to
be used in the production of concrete at the HPC Development Site;

"Transport Assessment" means the document means the document appended to the
Environmental Statement at Annex 7 and including any updates to it submitted during the
examination of the Application;

"Transport Co-ordinator" means the transport co-ordinator identified in the Construction
Workforce Travel Plan and appointed by NNB GenCo;
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"Transport Forum' means the transport forum identified in the Construction Workforce
P p
Iravel Plan;

"Transport Review Group" means the group established pursuant to paragraph 2 to liaise
on transport-related matters in respect of the Project;

"Transport Review Group Contribution" means the aggregate of the amounts payable
by NNB GenCo pursuant to paragraph 2.1, being £600,000;

"Traffic Management Report" means a report prepared by NNB GenCo in accordance
with the Construction Traffic Management Plan and provided to the Transport Review
Group by NNB GenCo in accordance with paragraph 3.2.4;

"Travel Plan Report" means a report prepared by NNB GenCo in accordance with the
Construction Workforce Travel Plan and provided to the Transport Review Group by NNB
GenCo in accordance with paragraph 3.2.2; and

"Walking and Cycling Improvements' means works considered by the County Council
to be reasonably necessary to improve walking and cycling in Bridgwater having regard to
the transport impacts of the Project; and

"Williton Park and Ride" means Work No. 11 in Schedule 1 to the Development
Consent Order.

TRANSPORT REVIEW GROUP

NNB GenCo shall pay to the County Council:

2.1.1 the sum of £75,000 on or before the Transitional Date;

2.1.2 the sum of £75,000 on or before the first anniversary of the Transitional Date;
2.13 the sum of £75,000 on or before the second anniversary of the Transitional Date;
2.14 the sum of £75,000 on or before the third anniversary of the Transitional Date;
2.1.5 the sum of £75,000 on or before the fourth anniversary of the Transitional Date;
2.1.6 the sum of £75,000 on or before the fifth anniversary of the Transitional Date

2.1.7 the sum of £75,000 on or before the sixth anniversary of the Transitional Date;
and

2.1.8 the sum of £75,000 on or before the seventh anniversary of the Transitional Date,

to be applied as contributions towards the County Council's costs of funding its
participation in (including preparation for and attending meetings of) the Transport Review
Group.

The Transport Review Group shall comprise:
2.2.1 the Transport Co-ordinator;

2.2.2 one representative to be nominated by the County Council;
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223 one representative to be nominated by West Somerset Council;

224 one representative to be nominated by Sedgemoor Council;

2.2.5 one representative to be nominated by the Highways Agency; and

2.2.6 up to three representatives to be nominated by NNB GenCo,

or such alternates as may be nominated by those representatives from time to time.

NNB GenCo shall provide appropriate persons to attend each meeting of the Transport
Review Group.

The Transport Review Group shall meet quarterly with effect from the Transitional Date
until the end of the Construction Period in a convenient location in Somerset to be
identified by NNB GenCo from time to time, or less or more frequently where agreed by
the Transport Review Group.

Meetings of the Transport Review Group shall be quorate if at least five members (at least
one of whom is a member representing NNB GenCo) are present.

Meetings of the Transport Review Group shall be chaired by the County Council.

Meetings of the Transport Review Group shall operate (and decisions of the Transport
Review Group shall be taken) on a majority voting basis with each member of the
Transport Review Group present at a Transport Review Group meeting having only one
vote each PROVIDED THAT in the event that at the conclusion of any such meeting the
Transport Review Group has failed to reach a majority decision on any matter that was
voted on by the Transport Review Group at that meeting, that failure to reach a majority
shall be deemed to be a Dispute and the Transport Co-ordinator shall refer such deemed
Dispute for dispute resolution in accordance with clause 10.

The Transport Review Group shall with effect from the Transitional Date until the end of
the Construction Period:

2.8.1 receive Travel Plan Reports and Traffic Management Reports produced by NNB
GenCo pursuant to paragraph 3.2 and recommend appropriate action to NNB
GenCo in accordance with paragraph 3.3 where considered reasonably necessary;

2.8.2 taking into account the Travel Plan Reports and Traffic Management Reports
received from NNB GenCo and other matters the Transport Review Group
considers relevant, discuss with and advise NNB GenCo as to how
implementation and compliance with the provisions of the Construction
Workforce Travel Plan and the Construction Traffic Management Plan (including
the Traffic Monitoring and Management System) could be improved where
considered reasonably necessary;

2.8.3 approve and monitor the implementation of mitigation measures proposed by
NNB GenCo, the County Council and/or the Highways Agency pursuant to
paragraphs 3.3 and 3.7 respectively;

2.8.4 subject to paragraph 2.11, receive any amendments to the Construction
Workforce Travel Plan and the Construction Traffic Management Plan proposed
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by NNB GenCo and be responsible for reviewing and approving such
amendments; and

2.8.5 liaise with the Transport Forum and where reasonable consider the views and
opinions of the Transport Forum when carrying out its monitoring and advisory
roles.

Nothing in this Schedule 11 shall limit the County Council's rights or powers to take
immediate action in extraordinary circumstances in the interests of highway safety
(including without consulting the Transport Review Group) should real time monitoring
data provide reasonable evidence that immediate remedial action is required prior to the
next scheduled meeting of the Transport Review Group and in such instances the Transport
Review Group will be informed of such actions and evidence as soon as is practically
possible.

Where proposed measures are approved by the Transport Review Group for the purposes
of traffic management and/or parking control with the intention of limiting unauthorised
parking, deterring rat running and maintaining traffic flow, NNB GenCo shall at its own
expense fund such measures to be implemented by the County Council in general
accordance with the delivery programme and costs estimate approved by the Transport
Review Group. The maximum liability of NNB GenCo pursuant to this paragraph 2.10 is
£500,000 Index Linked in accordance with clause 12.

The Transport Review Group shall not be entitled to approve any amendments to the
Construction Workforce Travel Plan or the Construction Traffic Management Plan
proposed by NNB GenCo unless it is reasonably satisfied that the amendments are unlikely
to give rise to any materially new or materially different environmental effects in
comparison with those assessed in granting the Development Consent Order.

CONSTRUCTION WORKFORCE TRAVEL PLAN AND CONSTRUCTION
TRAFFIC MANAGEMENT PLAN

NNB GenCo shall implement the Construction Workforce Travel Plan and the
Construction Traffic Management Plan with effect from the Transitional Date until the end
of the Construction Period.

During the Construction Period NNB GenCo shall:

3.2.1 undertake monitoring pursuant to the Construction Workforce Travel Plan of the
implementation of the Construction Workforce Travel Plan including the extent
to which all of the mode share and other targets set out in the Construction
Workforce Travel Plan have been achieved and/or are reasonably likely to be
achieved;

322 provide a Travel Plan Report to the Transport Review Group at the end of every
calendar quarter unless otherwise agreed by the Transport Review Group in
accordance with the Construction Workforce Travel Plan;

323 undertake monitoring pursuant to the Construction Traffic Management Plan of
the implementation of the Construction Traffic Management Plan including the
extent to which relevant controls in the Construction Traffic Management Plan
have been met; and
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32.4 provide a Traffic Management Report to the Transport Review Group at the end
of every calendar quarter unless otherwise agreed by the Transport Review Group
in accordance with the Construction Traffic Management Plan.

In the event that:

3.3.1 a Travel Plan Report (in relation to the relevant period to which that Travel Plan
Report relates) identifies that any of the mode share and other targets set out in
the Construction Workforce Travel Plan have not been achieved or are not
reasonably likely to be achieved (as appropriate); or

332 a Traffic Management Report (in relation to the relevant period to which that
Traffic Management Report relates) identifies that relevant controls in the
Construction Traffic Management Plan have not been met; and

3.33 taking into account the findings of that Travel Plan Report or Traffic
Management Report (as appropriate), the Transport Review Group considers that
mitigation measures are reasonably necessary to address the impact of the
shortfalls and/or reasonably likely shortfalls (as appropriate) against targets
identified in the relevant Travel Plan Report or controls in the relevant Traffic
Management Report (as appropriate) and advises NNB GenCo to that effect,

then subject to the following provisions of this paragraph 3 (other than paragraph 3.4),
NNB GenCo shall at the next available meeting of the Transport Review Group propose
mitigation measures (including a programme for delivery) to address the impact of the
shortfalls and/or reasonably likely shortfalls (as appropriate) against targets identified in
the Travel Plan Report or controls in the Traffic Management Report (as appropriate) to the
Transport Review Group for approval.

In the event that, taking into account the findings of any relevant Travel Plan Reports
and/or Traffic Management Reports and any other matters the Transport Review Group
considers appropriate, the Transport Review Group identifies unforeseen significant
transport impacts that have arisen on the local road network as a result of the Project and
considers that mitigation measures are reasonably necessary to address those impacts then
subject to the following provisions of this paragraph 3, NNB GenCo shall at the next
available meeting of the Transport Review Group propose mitigation measures (including a
programme for delivery) to address the identified impacts to the Transport Review Group
for approval.

Any mitigation measures proposed by NNB GenCo pursuant to paragraphs 3.3 and 3.4
shall include an estimate of the costs of the proposed mitigation measures, such estimate to
include the costs of designing those mitigation measures, any associated works to services
and/or utilities, professional fees and the costs of tendering and entering into any contract
in respect of the proposed mitigation measures.

Subject to paragraph 3.10, where proposed mitigation measures are approved by the
Transport Review Group pursuant to paragraph 3.3 or paragraph 3.4 (as appropriate), NNB
GenCo shall at its own expense implement such measures in general accordance with the
delivery programme and costs estimate approved by the Transport Review Group.

In the event that:
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3.7.1 NNB GenCo does not submit proposed mitigation measures to the Transport
Review Group in accordance with paragraph 3.3 or paragraph 3.4 (as
appropriate); or

3.7.2 NNB GenCo submits proposed mitigation measures to the Transport Review
Group in accordance with paragraph 3.3 or paragraph 3.4 (as appropriate) but
NNB GenCo and the Transport Review Group are unable to agree those
mitigation measures within 6 weeks of such submission by NNB GenCo,

then the County Council and/or the Highways Agency may instead submit proposed
mitigation measures to the Transport Review Group for approval (together with a
programme for delivery and a detailed estimate of the costs of the proposed mitigation
measures in accordance with paragraph 3.5) and if approved by the Transport Review
Group those mitigation measures shall subject to paragraph 3.10 be implemented by NNB
GenCo at its own cost in accordance with paragraph 3.6.

Mitigation measures and remedial action shall only be carried out or funded by NNB
GenCo pursuant to paragraph 3.7 where the mitigation measures or remedial action
contribute towards achieving the targets and/or objectives of the Construction Workforce
Travel Plan and/or the Construction Traffic Management Plan (as appropriate).

Subject to paragraph 3.10, NNB GenCo shall pay the sum of £1,600,000 on or before the
Transitional Date to the County Council to be used for the purpose of undertaking travel
behaviour activities to support a reduction in traffic in Bridgwater and along affected
transport corridors.

The maximum liability of NNB GenCo pursuant to this paragraph 2.10 is £5,100,000 Index
Linked in accordance with clause 12.

HIGHWAY SURVEYS
NNB GenCo shall with effect from the Transitional Date carry out:

4.1.1 deflectograph condition surveys on HGV Route 1 and HGV Route 2 no less
frequently than once every two years from the date of completion of the Baseline
Deflectograph Surveys until the end of the Construction Period; and

4.1.2 final deflectograph condition surveys on HGV Route 1 and HGV Route 2 within
3 months of the end of the Construction Period,

and shall submit the results of those deflectograph surveys to the County Council within 2
weeks of completion of each survey.

In the event that the results of any deflectograph condition surveys carried out pursuant to
paragraph 4.1 demonstrate using criteria to be agreed between NNB GenCo and the County
Council that maintenance works to HGV Route 1 and/or HGV Route 2 are required, then
subject to paragraph 4.5 NNB GenCo shall pay to the County Council such amount as is
required (in the reasonable opinion of NNB GenCo) to carry out those maintenance works
PROVIDED THAT NNB GenCo shall not be liable under this paragraph to the extent that
amounts already paid by NNB GenCo to the County Council pursuant to this paragraph
and/or paragraph 3.3 of Schedule 16 to the Site Preparation Works Section 106 Agreement
have not been applied by the County Council in accordance with this paragraph or
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paragraph 3.3 of Schedule 16 to the Site Preparation Works Section 106 Agreement (as
appropriate) at the time that such deflectograph surveys are carried out by NNB GenCo.

NNB GenCo shall with effect from the Transitional Date carry out a General Inspection
Survey no less frequently than once every two years from the date on which the final
General Inspection Survey was carried out pursuant paragraph 4.6 of Schedule 16 to the
Site Preparation Works Section 106 Agreement until the end of the Construction Period
and a final Principal Inspection Survey after the end of the Construction Period and shall
provide the results of such surveys to the County Council on each occasion.

In the event that the results of any General Inspection Survey or the final Principal
Inspection Survey demonstrate that maintenance works to the Structures are required, then
subject to paragraph 4.5 NNB GenCo shall within 5 weeks of the date of the relevant
General Inspection Survey or Principal Inspection Survey submit to the County Council for
approval the proposed design for the maintenance works and shall either carry out and
complete those works itself in accordance with the design as approved by the County
Council or shall pay to the County Council such sum as is reasonably required for the
County Council to carry out and complete the maintenance works in either case as soon as
reasonably practicable PROVIDED THAT NNB GenCo shall only be liable for
maintenance works necessary as a result of traffic directly related to the Project AND in the
event that NNB GenCo does not begin the maintenance works within 2 months of approval
of their design by the County Council (save where NNB GenCo has been unable to begin
the works because it has not been authorised to enter the public highway to do so or
otherwise for reasons beyond NNB GenCo's control), NNB GenCo shall pay to the County
Council within 30 days of written demand the sum reasonably required for the County
Council to carry out and complete the maintenance works.

The maximum liability of NNB GenCo pursuant to this paragraph 4 is £1,000,000 Index
Linked in accordance with clause 12.

BRIDGWATER SAFETY AND CAPACITY WORKS

NNB GenCo shall pay the sum of £300,000 to the County Council on or before the
Commencement Date such amount to be used for the design of Bridgwater Safety and
Capacity Works.

Subject to paragraph 5.5, with effect from the Transitional Date NNB GenCo shall within
15 Working Days of receipt by NNB GenCo of a detailed proposal provided to it by the
County Council for the implementation of any Bridgwater Safety and Capacity Works pay
to the County Council the reasonable costs of implementing those Bridgwater Safety and
Capacity Works.

Any detailed proposal provided by the County Council to NNB GenCo pursuant to
paragraph 5.2 shall include a detailed estimate of the costs of implementing the proposed
Bridgwater Safety and Capacity Works, the scheduled start date for implementation and the
estimated date of completion of the Bridgwater Safety and Capacity Works and detailed
designs of the Bridgwater Safety and Capacity Works and in preparing any such proposal
the County Council shall consult and take into account the reasonable representations of
NNB GenCo and Sedgemoor Council.

66



54

5.5

5.6

6.1

6.2

6.3

6.4

6.5

DRAFT AND WITHOUT PREJUDICE
6 AUGUST 2012

The County Council shall apply any amounts received from NNB GenCo pursuant to
paragraph 5.2 towards the costs of the County Council carrying out and completing the
relevant Bridgwater Safety and Capacity Works in accordance with the detailed proposal
provided by the County Council in accordance with paragraph 5.2.

Subject to paragraph 5.6, NNB GenCo shall:

5.5.1 pay the sum of £126,000 to the County Council on or before the Transitional
Date; and

552 with effect from the Transitional Date, pay to the County Council within 15
Working Days of receipt by NNB GenCo of a detailed proposal or proposals
provided to it by the County Council for road safety schemes, driver awareness
training and road safety education campaigns within Bridgwater the reasonable
costs of implementing the same PROVIDED THAT: (i) in preparing any such
proposal the County Council consults and takes into account the reasonable
representations of NNB GenCo and Sedgemoor Council; and (ii) not more than
£1,134,000 shall be paid to the County Council pursuant to this paragraph 5.5.2,

such amounts to be used for road safety schemes, driver awareness training and road safety
education campaigns within Bridgwater in accordance with the proposals provided to NNB
GenCo pursuant to this paragraph.

The maximum liability of NNB GenCo pursuant to this paragraph 5 is £5,160,000 Index
Linked in accordance with clause 12.

WALKING AND CYCLING IMPROVEMENTS

NNB GenCo shall pay the sum of £317,500 to the County Council on or before the
Commencement Date such amount to be used for the design of Walking and Cycling
Improvements.

Subject to paragraph 6.5, with effect from the Transitional Date NNB GenCo shall within
15 Working Days of receipt by NNB GenCo of a detailed proposal provided to it by the
County Council for the implementation of any Walking and Cycling Improvements pay to
the County Council the reasonable costs of implementing those Walking and Cycling
Improvements.

Any detailed proposal provided by the County Council to NNB GenCo pursuant to
paragraph 6.2 shall include a detailed estimate of the costs of implementing the proposed
Walking and Cycling Improvements, the scheduled start date for implementation and the
estimated date of completion of the Walking and Cycling Improvements and detailed
designs of the Walking and Cycling Improvements and in preparing any such proposal the
County Council shall consult and take into account the reasonable representations of NNB
GenCo and Sedgemoor Council.

The County Council shall apply any amounts received from NNB GenCo pursuant to
paragraph 6.2 towards the costs of the County Council carrying out and completing the
relevant Walking and Cycling Improvements in accordance with the detailed proposal
provided by the County Council in accordance with paragraph 6.2.

The maximum liability of NNB GenCo pursuant to this paragraph 6 is £3,175,000 Index
Linked in accordance with clause 12.
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OFF-SITE ASSOCIATED DEVELOPMENT PHASING

NNB GenCo shall not Commence parts (d) to (h) of Work No. 1A in Schedule 1 to the
Development Consent Order unless works to construct the Cannington Bypass have been
Commenced pursuant to a contract which provides (or a series of contracts which together
provide) for the construction of the Cannington Bypass.

With effect from the Commencement Date, NNB GenCo shall use reasonable endeavours
to carry out and complete the Off-Site Associated Development in accordance with the
Implementation Plan.

At least one month prior to the Commencement of works to construct any Off-Site
Associated Development, NNB GenCo shall prepare and submit to the Councils a detailed
implementation programme for that Off-Site Associated Development which shows how
the relevant development will be delivered with other Off-Site Associated Developments.

NNB GenCo shall use reasonable endeavours to carry out and complete each Off-Site
Associated Development in accordance with the relevant detailed implementation
programme submitted to the Councils pursuant to paragraph 7.3.

NNB GenCo shall keep the Councils informed of progress in carrying out and completing
the Off-Site Associated Developments by providing reports on at least a quarterly basis
demonstrating performance against the Implementation Plan and the detailed
implementation programmes previously submitted to the Councils pursuant to paragraph
7.3 and including, where it is anticipated that works to construct any Off-Site Associated
Development will Commence in the quarter following the date of the report, anticipated
dates for Commencement of those works.

Should an anticipated or actual completion date (or dates) in respect of an Off Site
Associated Development be delayed beyond the relevant contingency period prescribed in
Table 1 in section 8 of the Implementation Plan NNB GenCo (in consultation with the
Councils) shall carry out a detailed review of the Implementation Plan and the relevant
detailed implementation programme previously submitted to the Councils pursuant to
paragraph 7.3, such review to occur within three months of the relevant anticipated or
actual completion date.

The review to be carried out by NNB GenCo (in consultation with the Councils) pursuant
to paragraph shall take into account the assessments set out in the Environmental Statement,
the Construction Method Statement and the Transport Assessment and NNB GenCo shall
determine (taking into account the results of the review carried out pursuant to paragraph
7.6 and any reasonable representations of the Councils) the appropriate course of action to
be taken in respect of the anticipated or actual delay.

A copy of the review carried out by NNB GenCo pursuant to paragraphs 7.6 and 7.7 shall
be provided by NNB GenCo to the Councils within 10 Working Days of completion
thereof.

The course of action determined by NNB GenCo pursuant to paragraph 7.7 may include (as
relevant and subject to the terms of the relevant Schedule) drawing forward contingency
payments provided for in this Deed in relation to accommodation (Schedule 1) or transport
(Schedule 11).
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DELIVERY OF BULK MATERIALS TO THE HPC DEVELOPMENT SITE

On or before the Temporary Jetty Operational Date NNB GenCo shall submit the Bulk
Materials Delivery Plan to the Councils.

NNB GenCo shall within one month following each anniversary of the Temporary Jetty
Operational Date submit a report to the Councils specifying:

8.2.1 the proportion of bulk materials for on-site concrete production that were
delivered to the HPC Development Site by road during the previous year; and

8.2.2 in the event that the report (in relation to the one year period to which it relates)
shows a divergence from the delivery programme set out in the Bulk Materials
Delivery Plan, the further measures to be taken by NNB GenCo during the
remainder of the Bulk Materials Delivery Period to correct the identified
divergence so that not more than 20% of such bulk materials will be delivered by
road over the whole of the Bulk Materials Delivery Period.

NNB GenCo shall implement and comply with any further measures specified in
accordance with paragraph 8.2.2 in a report submitted to the Councils pursuant to
paragraph 8.2.

HIGHWAYS DESIGN AND SUPERVISION FEES
NNB GenCo shall pay to the County Council:
9.1.1 the sum of £200,000 on or before the Commencement Date; and

9.1.2 the sum of £200,000 on or before the first anniversary of the Commencement
Date,

to be applied to cover the full audit and supervision fees which would apply to transport
schemes to be implemented by NNB GenCo under the Development Consent Order
including highway capacity schemes, Cannington bypass and associated development site
access.
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SCHEDULE 12 - ENVIRONMENT

DEFINITIONS AND INTERPRETATIONS

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Air Quality Contributions" means the amounts to be paid to Sedgemoor Council and
West Somerset Council pursuant to paragraph 2 of this Schedule;

"Bridgwater Strategic Flood Defence Tariff SPD'" means the supplementary planning
document adopted by Sedgemoor Council in September 2009 providing for the delivery of
strategic flood defence solutions for Bridgwater, as varied or updated from time to time;

"Cannington Park & Ride" means Work Nos. 7A and 7B in Schedule 1 to the
Development Consent Order;

"Ecology Officer'" means an ecological officer employed by the County Council whose
role includes monitoring NNB GenCo's and its partners' and contractors' compliance with
relevant ecological mitigation and monitoring plans committed to by NNB GenCo pursuant
to the Development Consent Order;

"Environment Agency'" means the body corporate known as the Environment Agency
established pursuant to section 1 of the Environment Act 1995 or such successor to its
functions;

"First Bridgwater A Phase" means the accommodation buildings comprised in Block A
of Bridgwater A to be constructed within the area shown shaded green on Plan [9] annexed
to this Deed;

"Flood Defence Contributions'" means the amounts to be paid to Sedgemoor Council
pursuant to paragraph 5 of this Schedule;

"Occupation" means, in relation to the First Bridgwater A Phase, the Second Bridgwater
A Phase, Bridgwater C and Junction 23, occupation for the purposes of that development
but does not include occupation for the purposes of construction, fitting out, decoration,
marketing, staff training or site security nor for any other purposes which are connected
with the preparation or delivery of that development;

"Second Bridgwater A Phase" means the accommodation buildings comprised in Block
B, Block C and Block D of Bridgwater A to be constructed within the area shown shaded
blue on Plan [9] annexed to this Deed;

"Stolford Area'" means the geographical area shown edged green on Plan [11] annexed to
this Deed;

"Stolford Area Flood Fund" means the fund to be applied by the Environment Agency

and funded by NNB GenCo in the amount specified in paragraph 6.1 and applied in
accordance with paragraphs 6.2 and 6.3;
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"Transport Noise Insulation Scheme" means the scheme set out in the document
attached at Annex [16] to assist those owners of property within eligible areas to make
noise insulation improvements to their windows; and

"Wessex Regional Flood and Coastal Committee" means the Wessex Regional Flood
and Coastal Committee established pursuant to section 22 of the Flood and Water
Management Act 2010 or such successor to its functions.

AIR QUALITY CONTRIBUTIONS

On or before the Transitional Date NNB GenCo shall pay:
2.1.1 the sum of £15,000 to West Somerset Council; and
2.1.2 the sum of £15,000 to Sedgemoor Council,

to be applied as contributions towards the cost of West Somerset Council and Sedgemoor
Council developing and implementing joint air quality action plans for Williton and
Bridgwater.

ECOLOGY OFFICER CONTRIBUTION

NNB GenCo shall pay to the County Council:

3.1.1 the sum of £8,000 on or before the Transitional Date

312 the sum of £8,000 on or before the first anniversary of the Transitional Date;

3.1.3 the sum of £8,000 on or before the second anniversary of the Transitional Date;
and

3.1.4 the sum of £8,000 on or before the third anniversary of the Transitional Date,

to be applied as contributions towards the cost of the County Council carrying out the
duties of an Ecology Officer.

TRANSPORT NOISE INSULATION SCHEME

NNB GenCo shall implement the Transport Noise Insulation Scheme in accordance with its
terms with effect from the Commencement Date until the Transport Noise Insulation
Scheme is ended in accordance with its terms.

FLOOD DEFENCE CONTRIBUTIONS
NNB GenCo shall pay to Sedgemoor Council:

5.1.1 the sum of £50,000 on or before Occupation of any accommodation building
comprised in the First Bridgwater A Phase;

5.1.2 the sum of £50,000 on or before Occupation of any accommodation building
comprised in Second Bridgwater A Phase;

71



52

53

5.4

6.1

6.2

6.3

DRAFT AND WITHOUT PREJUDICE
6 AUGUST 2012

5.1.3 the sum of £88,000 on or before Occupation of any accommodation building
comprised in Bridgwater C; and

5.14 the sum of £38,500 on or before Occupation of Junction 23,

to be paid into a pool of funds used for the purpose of Sedgemoor Council delivering
strategic flood defences for Bridgwater in accordance with the Bridgwater Strategic Flood
Defence Tariff SPD.

With effect from the first anniversary of the Commencement of Cannington Park & Ride,
NNB GenCo shall within 20 Working Days of receipt by NNB GenCo from Sedgemoor
Council of a finalised proposal prepared by the Environment Agency for the provision of
(on the approval and instruction of Wessex Regional Flood and Coastal Committee) a flood
alleviation channel within 250 metres of the southern boundary of the Cannington Site pay
to Sedgemoor Council the sum of £500,000 to be applied in accordance with paragraph 5.3
PROVIDED THAT in preparing and forwarding such proposal the Environment Agency
and Sedgemoor Council consult and take into account the reasonable representations of
NNB GenCo.

Following receipt of the sum referred to in paragraph 5.2 Sedgemoor Council shall
promptly pay that sum to the Environment Agency to be applied as a contribution towards
the cost of the Environment Agency providing the flood alleviation channel in accordance
with the proposal referred to in paragraph 5.2.

If any amount of money paid to Sedgemoor Council pursuant to paragraph 5.2 remains
unspent at the commencement of the post-operational phase of Cannington Park and Ride,
Sedgemoor Council shall repay any such unspent monies to NNB GenCo.

STOLFORD AREA FLOOD FUND

On or before the later of the Commencement of works to infill the Holford stream valley
and the Commencement Date, NNB GenCo shall pay to West Somerset Council the sum of
£80,000 to be used to establish the Stolford Area Flood Fund which shall be applied in
accordance with the following provisions of this paragraph 6.

West Somerset Council shall pay sums from the Stolford Area Flood Fund to the
Environment Agency (or at its direction any nominee), upon approval and instruction from
the Wessex Regional Flood and Coastal Committee for the payment of the relevant sum,
for the purpose of being applied by Environment Agency (or at its direction any nominee)
towards projects and measures within the Stolford Area the purpose of which is to manage
and mitigate flood risk within that area PROVIDED THAT not more than £71,500 of the
Stolford Area Flood Fund shall be paid to the Environment Agency (or at its direction any
nominee) pursuant to this paragraph 6.2.

West Somerset Council shall pay sums from the Stolford Area Flood Fund to the
Environment Agency (or at its direction any nominee), upon receipt of requests from the
Environment Agency (or at its direction any nominee) for the relevant sum, for the purpose
of being applied by Environment Agency (or at its direction any nominee) towards
improving the local community's understanding of flood risk in the Stolford Area and/or
the administrative costs of the Environment Agency associated with the Stolford Flood
Fund PROVIDED THAT not more than £8,500 of the Stolford Area Flood Fund shall be
paid to the Environment Agency pursuant to this paragraph 6.3.
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If any amount of money paid to West Somerset Council pursuant to paragraph 6.1 remains
unspent within ten years of the date that amount was paid by NNB GenCo, West Somerset
Council shall pay any such unspent monies to Environment Agency to be applied in
accordance with paragraphs 6.2 and/or 6.3.
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SCHEDULE 13 —- DEDICATED COUNCIL RESOURCING

DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Communications Officer' means an officer employed or contracted by West Somerset
Council and/or Sedgemoor Council to co-ordinate external communications with NNB
GenCo’s communication team in accordance with an agreed protocol, manage queries and
complaints received in relation to the Project, and disseminate information related to the
Project;

"Customer Services Officer'" means the suitably qualified and experienced (in the
reasonable opinion of West Somerset Council and Sedgemoor Council) customer services
officer or officers employed or contracted by West Somerset Council and Sedgemoor
Council to work across both West Somerset Council and Sedgemoor Council by answering
public queries about all matters relating to the Project and by ensuring the co-ordination of
public services across West Somerset and Sedgemoor in all matters relating to the Project;

"Employment and Skills Officer' means an employment and skills officer to be
employed by Sedgemoor Council but seconded to NNB GenCo to establish and manage
arrangements for promotion of employment and training opportunities for local people;

"Environmental Health Officer WSC'" means the suitably qualified and experienced (in
the reasonable opinion of West Somerset Council) environmental health officer to be
employed by West Somerset Council whose roles include monitoring noise levels at the
Sites and monitoring NNB GenCo's and its partners' and contractors' implementation of
and compliance with the relevant environmental measures committed to by NNB GenCo
pursuant to the requirements set out in the relevant schedule of the Development Consent
Order;

"Environmental Health Officer SDC' means the suitably qualified and experienced (in
the reasonable opinion of Sedgemoor Council) environmental health officer to be
employed by Sedgemoor Council whose roles include monitoring noise levels at the Sites
and monitoring NNB GenCo's and its partners' and contractors' implementation of and
compliance with the relevant environmental measures committed to by NNB GenCo
pursuant to the requirements set out in the relevant schedule of the Development Consent
Order;

"Finance Officer WSC' means the suitably qualified and experienced (in the reasonable
opinion of West Somerset Council) finance officer employed or contracted by West
Somerset Council to inter alia to discharge the financial responsibilities of West Somerset
Council pursuant to this Deed;

"Finance Officer SDC" means the suitably qualified and experienced (in the reasonable
opinion of Sedgemoor Council) finance officer employed or contracted by Sedgemoor
Council to inter alia to discharge the financial responsibilities of Sedgemoor Council
pursuant to this Deed;
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"Group Manager — Strategy" means the suitably qualified and experienced (in the
reasonable opinion of Sedgemoor Council) group manager for strategy and business
services employed or contracted by Sedgemoor Council to inter alia provide project
guidance and input to the successful implementation and monitoring of the Project;

"Harbour Master" means CF Spencer and Co Ltd, or such other company or individual
contracted by Sedgemoor Council to supply the harbour master and deputies for the Port of
Bridgwater pursuant to Sedgemoor Council’s duties and responsibilities as competent
harbour authority;

"Legal Consultant" means the suitably qualified and experienced (in the reasonable
opinion of West Somerset Council and Sedgemoor Council) legal consultant employed or
contracted by West Somerset Council and/or Sedgemoor Council to inter alia provide legal
guidance to West Somerset Council and Sedgemoor Council in discharging its obligations
pursuant to this deed;

"Major Projects Manager" means the suitably qualified and experienced (in the
reasonable opinion of West Somerset Council and Sedgemoor Council) person employed
or contracted by West Somerset Council to manage the implementation/delivery of the
Council’s obligations pursuant to this Deed. The Major Projects Manager will manage the
discharge of Requirements and Obligations in relation to the Development and the
reporting of performance/compliance in accordance with timescales set out in Schedule 14
of the Development Consent Order;

"Major Projects Officer / Planning Administrator — SDC" means the suitably qualified
and experienced in the reasonable opinion of Sedgemoor Council) support officer
employed or contracted by Sedgemoor Council to provide infer alia day to day
administrative support to other officers undertaking activity in relation to the Project;

"Officers" means all of those persons employed or otherwise appointed by the Councils
whose costs of employment are funded in whole or in part by contributions made by NNB
GenCo pursuant to this Schedule 13 including all such persons who were already employed
or retained by the Councils before the date of this Deed;

"Planning Manager" means the suitably qualified and experienced (in the reasonable
opinion of West Somerset Council) planning manager employed or contracted by West
Somerset Council to inter alia provide day to day project guidance and input to the
successful implementation and monitoring of the Project;

"Planning Officer(s)" means the suitably qualified and experienced (in the reasonable
opinion of West Somerset Council and Sedgemoor Council) development control officer
employed or contracted by West Somerset Council or Sedgemoor Council to provide day
to day development control advice to ensure the successful implementation and monitoring
of the Project and who shall be the primary point of contact for the discharge of
requirements and obligations in relation to the Project and will co-ordinate the consultation
responses from statutory consultees;

"Planning Officer / Coordinator SCC" means the suitably qualified and experienced (in
the reasonable opinion of the County Council) planning manager employed or contracted
by the County Council to provide inter alia day to day development control advice in
relation to the County Council's functions as competent authority (e.g. highways) to ensure
the successful implementation and monitoring of the Project, and who shall be the primary
point of contact for the discharge of requirements and obligations in relation to the Project;
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"Planning Support Officer — WSC" means the suitably qualified and experienced (in the
reasonable opinion of West Somerset Council) planning support officer employed or
contracted by West Somerset Council inter alia to provide administrative support to the
Planning Manager and Development Control Officers, including performing the
administrative functions for the Development Control Officers, registering conditions,
identifying and sending out consultations, producing decision notices for the conditions and
obligations and uploading documents to West Somerset Council's website as appropriate;

"Service Manager — Energy" means the suitably qualified and experienced (in the
reasonable opinion of the County Council) planning manager employed or contracted by
the County Council to inter alia provide project guidance and input to the successful
implementation and monitoring of the Project; and

"Total Technical Support" means consultancy services commissioned and procured by
West Somerset Council and Sedgemoor Council to supplement the technical resources of
West Somerset Council and Sedgemoor Council to support the delivery of the discharge of
requirements and obligations in relation to the Project.

SKILLS AND TRAINING

NNB GenCo shall pay to Sedgemoor Council:

2.1.1 the sum of £60,000 on or before the first anniversary of the Transitional Date;
2.1.2 the sum of £60,000 on or before the second anniversary of the Transitional Date;

2.13 the sum of £60,000 on or before the third anniversary of the Transitional Date;
and

2.14 the sum of £60,000 on or before the fourth anniversary of the Transitional Date,

as a contribution towards the cost of Sedgemoor Council employing the Employment and
Skills Officer and Sedgemoor Council shall consult NNB GenCo on the detailed activities
of the Employment and Skills Officer and take proper account of its reasonable
representations.

PLANNING SUPPORT

NNB GenCo shall pay to West Somerset Council:

3.1.1 the sum of £35,000 on or before the first anniversary of the Transitional Date;
3.1.2 the sum of £35,000 on or before the second anniversary of the Transitional Date;

3.1.3 the sum of £35,000 on or before the third anniversary of the Transitional Date;
and

314 the sum of £35,000 on or before the fourth anniversary of the Transitional Date,

as contributions towards the cost of West Somerset Council employing the Planning
Manager.

NNB GenCo shall pay to Sedgemoor Council:
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3.2.1 the sum of £35,000 on or before the first anniversary of the Transitional Date;
322 the sum of £35,000 on or before the second anniversary of the Transitional Date;

323 the sum of £35,000 on or before the third anniversary of the Transitional Date;
and

32.4 the sum of £35,000 on or before the fourth anniversary of the Transitional Date,

as contributions towards the cost of Sedgemoor Council employing the Group Manager —
Strategy.

NNB GenCo shall pay to the County Council:
3.3.1 the sum of £35,000 on or before the Commencement Date;

3.3.2 the sum of £35,000 on or before the first anniversary of the Commencement
Date;

333 the sum of £35,000 on or before the second anniversary of the Commencement
Date;

334 the sum of £35,000 on or before the third anniversary of the Commencement
Date; and

3.3.5 the sum of £35,000 on or before the fourth anniversary of the Commencement
Date,

as contributions towards the cost of the County Council carrying out the duties of the
Service Manager — Energy.

NNB GenCo shall pay to West Somerset Council:
34.1 the sum of £55,000 on or before the first anniversary of the Transitional Date;
34.2 the sum of £55,000 on or before the second anniversary of the Transitional Date;

343 the sum of £55,000 on or before the third anniversary of the Transitional Date;
and

344 the sum of £55,000 on or before the fourth anniversary of the Transitional Date,

as contributions towards the cost of West Somerset Council employing the Major Projects
Manager.

NNB GenCo shall pay to West Somerset Council:

3.5.1 the sum of £50,000 on or before the first anniversary of the Transitional Date;
352 the sum of £50,000 on or before the second anniversary of the Transitional Date;
353 the sum of £50,000 on or before the third anniversary of the Transitional Date;
354 the sum of £50,000 on or before the fourth anniversary of the Transitional Date;

355 the sum of £50,000 on or before the fifth anniversary of the Transitional Date;

77



3.6

3.7

3.8

DRAFT AND WITHOUT PREJUDICE
6 AUGUST 2012

3.5.6 the sum of £50,000 on or before the sixth anniversary of the Transitional Date;
3.5.7 the sum of £50,000 on or before the seventh anniversary of the Transitional Date;
3.5.8 the sum of £25,000 on or before the eighth anniversary of the Transitional Date,
as contributions towards the cost of West Somerset Council employing a Planning Officer.
NNB GenCo shall pay to West Somerset Council:

3.6.1 the sum of £50,000 on or before the first anniversary of the Transitional Date;
3.6.2 the sum of £50,000 on or before the second anniversary of the Transitional Date;

3.6.3 the sum of £50,000 on or before the third anniversary of the Transitional Date;
and

3.64 the sum of £50,000 on or before the fourth anniversary of the Transitional Date,

as contributions towards the cost of West Somerset Council employing a second Planning
Officer.

NNB GenCo shall pay to West Somerset Council:

3.7.1 the sum of £25,000 on or before the first anniversary of the Commencement
Date;

3.7.2 the sum of £25,000 on or before the second anniversary of the Commencement
Date;

3.73 the sum of £25,000 on or before the third anniversary of the Commencement
Date; and

3.74 the sum of £25,000 on or before the fourth anniversary of the Commencement
Date,

as contributions towards the cost of West Somerset Council employing a Planning Support
Officer.

NNB GenCo shall pay to Sedgemoor Council:
3.8.1 the sum of £50,000 on or before the Commencement Date;
3.8.2 the sum of £50,000 on or before first anniversary of the Commencement Date;

3.8.3 the sum of £50,000 on or before the second anniversary of the Commencement
Date;

3.84 the sum of £50,000 on or before the third anniversary of the Commencement
Date; and

3.8.5 the sum of £50,000 on or before the fourth anniversary of the Commencement
Date,

as contributions towards the cost of Sedgemoor Council employing a Planning Officer.
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NNB GenCo shall pay to Sedgemoor Council:

3.9.1
3.9.2

393

394

the sum of £50,000 on or before the Commencement Date;
the sum of £50,000 on or before first anniversary of the Commencement Date;

the sum of £50,000 on or before the second anniversary of the Commencement
Date; and

the sum of £50,000 on or before the third anniversary of the Commencement
Date;

as contributions towards the cost of Sedgemoor Council employing a second Planning

Officer.

NNB GenCo shall pay to Sedgemoor Council:

3.10.1
3.10.2

3.10.3

3.104

the sum of £29,500 on or before the Commencement Date;
the sum of £29,500 on or before first anniversary of the Commencement Date;

the sum of £29,500 on or before the second anniversary of the Commencement
Date;

the sum of £29,500 on or before the third anniversary of the Commencement
Date,

as contributions towards the cost of Sedgemoor Council employing a Major Projects
Officer / Planning Administrator.

NNB GenCo shall pay to the County Council:

3.11.1
3.11.2

3.11.3

3.114

the sum of £30,000 on or before the Commencement Date;
the sum of £30,000 on or before first anniversary of the Commencement Date;

the sum of £30,000 on or before the second anniversary of the Commencement
Date;

the sum of £30,000 on or before the third anniversary of the Commencement
Date,

as contributions towards the cost of the County Council carrying out the duties of a
Planning Officer / Coordinator.

FINANCE OFFICERS

NNB GenCo shall pay to West Somerset Council:

4.1.1

the sum of £30,000 on or before the first anniversary of the Transitional Date;
the sum of £30,000 on or before the second anniversary of the Transitional Date;

the sum of £30,000 on or before the third anniversary of the Transitional Date;
and
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4.1.4 the sum of £30,000 on or before the fourth anniversary of the Transitional Date,
as contributions towards the cost of West Somerset Council employing a Finance Officer.
NNB GenCo shall pay to Sedgemoor Council:

421 the sum of £15,000 on or before the first anniversary of the Transitional Date;
422 the sum of £15,000 on or before the second anniversary of the Transitional Date;

423 the sum of £15,000 on or before the third anniversary of the Transitional Date;
and

4.2.4 the sum of £15,000 on or before the fourth anniversary of the Transitional Date,

as contributions towards the cost of Sedgemoor Council employing a Finance Officer.

COMMUNICATIONS OFFICER
NNB GenCo shall pay to Sedgemoor Council:

5.1.1 the sum of £34,000 on or before the first anniversary of the Commencement
Date;

5.1.2 the sum of £34,000 on or before the second anniversary of the Commencement
Date;

5.13 the sum of £34,000 on or before the third anniversary of the Commencement
Date; and

514 the sum of £34,000 on or before the fourth anniversary of the Commencement
Date,

as contributions towards the cost of Sedgemoor Council employing a Communications
Officer on behalf of Sedgemoor Council and West Somerset Council.

ENVIRONMENTAL HEALTH

NNB GenCo shall pay to West Somerset Council:

6.1.1 the sum of £30,000 on or before the first anniversary of the Transitional Date;
6.1.2 the sum of £30,000 on or before the second anniversary of the Transitional Date;

6.1.3 the sum of £30,000 on or before the third anniversary of the Transitional Date;
and

6.1.4 the sum of £30,000 on or before the fourth anniversary of the Transitional Date,

to be applied as contributions towards the cost of West Somerset Council employing an
Environmental Health Officer.

NNB GenCo shall pay to Sedgemoor Council:
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6.2.1 the sum of £30,000 on or before the first anniversary of the Commencement
Date;

6.2.2 the sum of £30,000 on or before the second anniversary of the Commencement
Date;

6.2.3 the sum of £30,000 on or before the third anniversary of the Commencement
Date;

6.2.4 the sum of £30,000 on or before the fourth anniversary of the Commencement
Date; and

6.2.5 the sum of £30,000 on or before the fifth anniversary of the Commencement Date,

to be applied as contributions towards the cost of Sedgemoor Council employing an
Environmental Health Officer.

LEGAL SUPPORT

NNB GenCo shall pay to Sedgemoor Council:

7.1.1 the sum of £30,000 on or before the first anniversary of the Transitional Date;
7.1.2 the sum of £30,000 on or before the second anniversary of the Transitional Date;

7.1.3 the sum of £30,000 on or before the third anniversary of the Transitional Date;
and

7.1.4 the sum of £30,000 on or before the fourth anniversary of the Transitional Date,

as contributions towards the cost of Sedgemoor Council employing the Legal Consultant
for Sedgemoor Council and West Somerset Council.

CUSTOMER SERVICES OFFICERS

NNB GenCo shall pay to West Somerset Council:

8.1.1 the sum of £35,000 on or before the first anniversary of the Transitional Date;
8.1.2 the sum of £35,000 on or before the second anniversary of the Transitional Date;

8.1.3 the sum of £35,000 on or before the third anniversary of the Transitional Date;
and

8.14 the sum of £35,000 on or before the fourth anniversary of the Transitional Date,

to be applied as contributions towards the cost of West Somerset Council employing an
Customer Services Officer.

NNB GenCo shall pay to Sedgemoor Council:
8.2.1 the sum of £35,000 on or before the first anniversary of the Transitional Date;

8.2.2 the sum of £35,000 on or before the second anniversary of the Transitional Date;
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8.2.3 the sum of £35,000 on or before the third anniversary of the Transitional Date;
and

8.2.4 the sum of £35,000 on or before the fourth anniversary of the Transitional Date,

to be applied as contributions towards the cost of Sedgemoor Council employing an
Customer Service Officer.

TOTAL TECHNICAL SUPPORT
NNB GenCo shall pay to West Somerset Council:

9.1.1 the sum of £250,000 on or before the first anniversary of the Commencement
Date;

9.1.2 the sum of £100,000 on or before the second anniversary of the Commencement
Date; and

9.13 the sum of £50,000 on or before the third anniversary of the Commencement
Date,

as contributions towards the cost of West Somerset Council and Sedgemoor Council
employing Total Technical Support.

HARBOUR MASTER FEES

With effect from the Commencement Date, NNB GenCo shall provide a purchase order
and subsequently pay within 30 days of receipt of a valid invoice from Sedgemoor Council
the reasonable costs of the Harbour Master incurred in attending meetings in connection
with the Project at the request of NNB GenCo.

GOVERNANCE

The sums paid to the Councils pursuant to this Schedule 13 shall only be applied by the
Councils towards the provision of additional dedicated staff resources to fulfil the
additional duties imposed on the Councils over and above their normal statutory duties and
to ensure the efficient operation and management of the Project (in particular in managing
the discharge of requirements pursuant to the Development Consent Order and the
discharge and monitoring of obligations set out within this Deed).

West Somerset Council and Sedgemoor Council shall use their best endeavours to ensure
that Officers shall not be allocated other additional duties that prevent him or her from
fulfilling the Councils’ obligations in relation to the matters referred to in paragraph 11.1.

The Officers shall, in the case of a normal working week, work exclusively on the Project
for the proportion of their working hours agreed by NNB GenCo and the Councils to be as
follows:

Officer Proportion of time to be spent in the case
of a normal working week exclusively on
the Project

SDC Employment and Skills Officer 100%
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Planning Manager 40%
Group Manager — Strategy 33%
Service Manager — Energy 40%
Major Projects Manager 100%
WSC Planning Officer (no. 1) 100%
WSC Planning Officer (no. 2) 100%
WSC Planning Administrator 80%
SDC Planning Officer (no. 3) 100%
SDC Planning Officer (no. 4) 100%
SDC Major Projects Officer / Planning 100%
Administrator

SCC Planning Officer / Coordinator 100%
WSC Finance Officer 75%
SDC Finance Officer 20%
WSC Environmental Health Officer 60%
SDC Environmental Health Officer 60%
Legal Consultant 20%
WSC Customer Services Officer 100%
SDC Customer Services Officer 100%
Communications Officer 50%

Harbour Master

Time charge basis

Total Technical Support

100%

The Councils shall repay to NNB GenCo such proportion of the sums paid pursuant to this
Schedule 13 as equates to any time spent by any of the Officers on matters other than the
Project, unless such time was spent during that proportion of the Officer's working hours

not funded by NNB GenCo according to the table in paragraph 11.3.

The Councils shall upon receiving a request from NNB GenCo produce itemised
timesheets showing all of the matters that the Officers have worked on during the period of
their employment pursuant to this Schedule 13, to include both matters relating to the

Project and any other matters.
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REVIEW

NNB GenCo shall provide an anticipated programme for the submission of material to
discharge Requirements pursuant to the relevant schedule of the Development Consent
Order to the Councils prior to the Transitional Date.

NNB GenCo together with the Councils shall carry out a review of the dedicated staff
resources funded by NNB GenCo pursuant to this Schedule 13 within 6 months of the
fourth anniversary of the Transitional Date having regard to:

12.2.1

12.2.2

12.2.3

12.2.4

the progress of the Project against NNB GenCo’s anticipated programme for the
overall Project;

the amount and complexity of work anticipated in relation to the completion of
the remaining tasks that the Councils need to perform in relation to the discharge
of requirements pursuant to the Development Consent Order and the discharge
and monitoring of obligations set out within this Deed;

the genuine and evidenced level of activity undertaken, including levels of
interaction with the community, by the Officers set out in this Schedule 13 in
relation to the Project; and

the anticipated duties likely to be imposed on the Councils over and above their
normal statutory duties during the remainder of the Construction Period.

Following the joint review to be carried out by NNB GenCo and the Councils pursuant to
paragraph 12.1, NNB GenCo shall consider whether (taking into account the Councils'
reasonable representations) any funding of the following Officers should continue after the
periods provided for in this Schedule 13:

12.3.1
12.3.2
12.33
12.3.4
12.3.5
12.3.6
12.3.7
12.3.8
12.3.9
12.3.10
12.3.11

12.3.12

Employment and Skills Officer;
Planning Manager;

Group Manager — Strategy;
Service Manager — Energy;
Major Projects Manager;
Planning Officer;

Planning Administrator;
Finance Officer;
Environmental Health Officer;
Legal Consultant;
Communications Officer; and

Total Technical Support.
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NNB GenCo shall provide a copy of the completed review to the Councils by not later than
the fifth anniversary of the Transitional Date and shall thereafter provide any additional
funding in the amount and at the intervals determined by NNB GenCo pursuant to
paragraph 12.3.
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SCHEDULE 14 - MONITORING

DEFINITIONS AND INTERPRETATION

Where in this Schedule the following defined terms and expressions are used they shall
have the following respective meanings unless otherwise stated:

"Health Action Plan" means the health action plan comprised in the Health Impact
Assessment that was submitted as part of the Application (as the same may from time to
time be amended in accordance with paragraph 5 of this Schedule 13);

"Socio-Economic Advisory Group" means the socio-economic advisory group
constituted in accordance with and having the functions ascribed to it by paragraph 3 of
this Schedule 13; and

"Socio-Economic Measures' means the strategies and other mitigation and enhancement
measures relating to accommodation, community safety, economic development, education
and health matters that are within the scope of the development consent obligations in
Schedules 1, 3, 4, 5 and 6 respectively.

MONITORING BY NNB GENCO

Subject to paragraphs 2.2 and 6.1, during the Construction Period NNB GenCo shall
undertake monitoring of the impacts of the Project and the Workforce on the local
community including monitoring where reasonably practicable of:

2.1.1 the number of workers comprised in the Workforce and the proportion of those
workers that are non-home-based;

212 the number of non-home-based workers commuting from relevant areas
(including, for example, Ward Clusters, Administrative Areas and/or postcode
areas) to the Site at which they work;

2.1.3 the types of accommodation (including tourist, private rented, owner-occupied,
latent and Campus accommodation) taken up by non-home-based workers
(including the monthly average take up rates for each type of accommodation by
Administrative Area);

2.1.4 the performance of NNB GenCo and the Workforce against the relevant key
performance indicators for the Project set out in the Construction Workforce
Development Strategy or such other key performance indicators as may be agreed
by the Socio-Economic Advisory Group from time to time;

2.1.5 the performance of NNB GenCo and the Workforce against the relevant key
performance indicators for the Project set out in the Health Action Plan or such
other key performance indicators as may be agreed by the Socio-Economic
Advisory Group from time to time;

2.1.6 any relevant community safety matters that arise and any related actions taken by
NNB GenCo and/or others;

2.1.7 the implementation of the Education Strategy;
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2.1.8 the implementation of the Supply Chain Engagement Strategy; and

2.1.9 any other monitoring as may be agreed between NNB GenCo and the Socio-
Economic Advisory Group from time to time.

NNB GenCo shall use reasonable endeavours to obtain from members of the Workforce
such information as is reasonably required by NNB GenCo for the purpose of its
monitoring pursuant to paragraph 2.1.

NNB GenCo shall deliver the results of the monitoring in paragraph 2.1 to the Socio-
Economic Advisory Group not less than 7 days before each meeting of the Socio-
Economic Advisory Group.

NNB GenCo shall prepare a report on at least an annual basis during the Construction
Period setting out a summary of expenditure (by Administrative Area where appropriate)
over the previous year:

24.1 from the Housing Fund on the initiatives listed in paragraph 2.2 of Schedule 1;

242 from the EDF Energy Community Fund for the purpose of mitigating the
intangible and residual impacts of the Project and enhancing the quality of life of
communities within the Area of Benefit; and

243 on the implementation of the Education Strategy;
244 on supply chain engagement;

24.5 on skills and training and the implementation of the Construction Workforce
Development Strategy and the Operational Workforce Development Strategy;
and

2.4.6 on community safety, health and any other relevant socio-economic matter.

SOCIO-ECONOMIC ADVISORY GROUP

On or before the Transitional Date, NNB GenCo shall establish the Socio-Economic
Advisory Group which shall exist until the end of the Construction Period.

Membership of the Socio-Economic Advisory Group shall comprise:

3.2.1 one representative nominated by each of the County Council; West Somerset
Council; Sedgemoor Council; North Somerset Council; Taunton Deane Borough
Council; the Avon and Somerset Constabulary; the Devon and Somerset Fire and
Rescue Services and the PCT; and

322 up to three representatives nominated by NNB GenCo,
or such alternates as may be nominated by those representatives from time to time.
The Socio-Economic Advisory Group shall, subject to paragraph 6.1:

3.3.1 consider any amendments to the Construction Workforce Development Strategy,
the Supply Chain Engagement Strategy, the Accommodation Management
Strategy and/or the Operational Workforce Development Strategy proposed by
NNB GenCo pursuant to paragraph 5;
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3.3.2 receive from NNB GenCo the results of NNB GenCo's monitoring carried out
pursuant to paragraph 2.1 and Schedule 1;

333 receive from NNB GenCo the reports prepared pursuant to paragraph 2.3
summarising expenditure on the matters described in that paragraph;

334 receive from the Councils monitoring reports prepared pursuant to Schedule 1;

3.3.5 having regard to such monitoring results and summary of expenditure, review
progress of and consider improvements to the implementation of the Socio-
Economic Measures; and

3.3.6 provide a forum for organisations to work together to manage and mitigate the
impacts of the Project on, and maximise benefits for, the local community and for
NNB GenCo to take account of the reasonable representations of the members of
the Socio-Economic Advisory Group.

Meetings of the Socio-Economic Advisory Group shall:

34.1 take place every six months from the Transitional Date (or less or more
frequently where agreed by the Socio-Economic Advisory Group) at a convenient
location in Somerset to be notified by NNB GenCo to the members of the Socio-
Economic Advisory Group from time to time; and

342 be quorate if at least five members (at least one of which is a member
representing NNB GenCo and one is a member representing one of the Councils)
are present and chaired by one of the members representing NNB GenCo.

NNB GenCo shall be responsible for the costs of convening and holding meetings of the
Socio-Economic Advisory Group.

NNB GenCo shall ensure that each meeting of the Socio-Economic Advisory Group is
attended by at least one member representing NNB GenCo, or an alternate nominated by
NNB GenCo's representatives.

The Councils shall ensure that each meeting of the Socio-Economic Advisory Group is
attended by at least one member representing one of the Councils, or an alternate
nominated by the Councils' representatives.

NNB GenCo may make such further arrangements as it considers appropriate for the
proper and efficient functioning of the Socio-Economic Advisory Group from time to time.

IMPLEMENTATION OF SOCIO-ECONOMIC MEASURES

NNB GenCo shall take into account the results of monitoring carried out pursuant to
paragraph 2.1 when implementing relevant Socio-Economic Measures.

NNB GenCo and the other member organisations of the Socio-Economic Advisory Group
shall take account of the reasonable representations and any relevant advice given by the
Socio-Economic Advisory Group when deciding how to implement relevant Socio-
Economic Measures.
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MODIFICATION OF STRATEGIES

NNB GenCo may submit any amendments to the Supply Chain Engagement Strategy
and/or the Health Action Plan to the Socio-Economic Advisory Group for approval.

The Socio-Economic Advisory Group shall not be entitled to approve any such
amendments proposed by NNB GenCo unless it is reasonably satisfied that the
amendments would not adversely affect the overall effectiveness of the mitigation or
enhancement measures thereby secured.

Amendments to the Supply Chain Engagement Strategy and/or the Health Action Plan
proposed by NNB GenCo shall not have effect unless and until they are approved by the
Socio-Economic Advisory Group.

LEGAL COMPLIANCE

Nothing in this Schedule 13 shall require NNB GenCo to do anything that would be or that
NNB GenCo is properly advised by its legal advisors would be contrary to data protection,
confidentiality and/or any other applicable legal requirements or otherwise unlawful for
any reason.
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SCHEDULE 15 - COUNCILS' GENERAL OBLIGATIONS
THE CONTRIBUTIONS

West Somerset Council, Sedgemoor Council and the County Council shall each establish
an interest-bearing account or accounts where those Contributions and/or other sums of
money that are payable to them pursuant to this Deed shall be held and shall promptly
notify the account details to NNB GenCo.

The Councils each covenant with NNB GenCo that they shall on receipt of the
Contributions or other amounts from NNB GenCo place the received sums of money in
such account or accounts.

Interest accruing to the account or accounts in which the Contributions are held shall be
retained in that account or accounts and shall only be applied in accordance with the
provisions of this Deed for the same purposes as for the Contributions to which the interest
relates.

Subject to compliance with relevant laws and their own constitution and internal financial
rules, West Somerset Council, Sedgemoor Council and the County Council shall each
provide NNB GenCo with copies of all account statements and other correspondence
received in relation to the account established pursuant to this paragraph 1.

APPLICATION OF CONTRIBUTIONS

The Councils each covenant with NNB GenCo that in respect of monies that each of them
receive pursuant to this Deed not to spend the relevant monies other than for the purposes
specified in this Deed in relation to the relevant Contribution or sum of money.

The Councils each covenant with NNB GenCo that they will within 6 months of the
Transitional Date and annually thereafter until the Contributions have been spent provide
NNB GenCo with an annual statement setting out details of the purposes to which the
monies have been applied and (subject to compliance with relevant laws) including
appropriate contact details of the persons employed by the relevant Council to perform
and/or otherwise performing the roles identified in the Schedules to this Deed for which
Contributions are payable to that Council (and the Councils shall keep NNB GenCo
informed of any changes of personnel and/or contact details).

Notwithstanding paragraph 2.2, NNB GenCo shall in any event have the right (at its own
expense) to audit all expenditure funded from the Contributions or other amounts secured
under this Deed and the Councils each covenant with NNB GenCo to provide access to all
such information and evidence as may reasonably be necessary to enable NNB GenCo to
carry out any such audit upon receipt of 2 months' prior notice subject to NNB GenCo
agreeing the frequency and scope of such audits in advance with the Councils and
PROVIDED THAT in default of such agreement there shall be no more than two audits in
the first 12 months following the date of this Deed and no more than one audit in any
subsequent 12 month period.

UNSPENT CONTRIBUTIONS

Unless expressly stated otherwise in this Deed, if any amount of money (except amounts
paid out of the Housing Fund and the EDF Energy Community Fund) paid to the Councils
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under this Deed by NNB GenCo remains unspent within four years of the date that amount
was paid by NNB GenCo, the Councils shall repay any unspent monies to NNB GenCo or
its nominee.

4. REGISTRATION

4.1 This Deed shall be registered by West Somerset Council and Sedgemoor Council promptly
after the date of this Deed as a local land charge in the registers of local land charges
maintained by West Somerset Council and Sedgemoor Council respectively.

4.2 Following the performance and satisfaction of all the obligations contained in this Deed,
West Somerset Council and Sedgemoor Council will forthwith effect the cancellation of all
entries made in the register of local land charges in respect of this Deed.

IN WITNESS whereof this Deed has been duly executed by the parties to this Deed on the date
which appears at the head of this document.

The COMMON SEAL of WEST )
SOMERSET DISTRICT COUNCIL was )
hereunto affixed in the presence of: )

Authorised signatory
The COMMON SEAL of )
SOMERSET COUNTY COUNCIL was )
hereunto affixed in the presence of: )

Authorised signatory
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The COMMON SEAL of )
SEDGEMOOR DISTRICT COUNCIL was )
hereunto affixed in the presence of: )

Authorised signatory
SIGNED as a DEED by EDF )
DEVELOPMENT COMPANY LIMITED )
acting by two directors or one director and )
the company secretary: )

Director

Director/Secretary

SIGNED as a DEED by EDF ENERGY
NUCLEAR GENERATION LIMITED
acting by a director in the presence of:

Witness

Witness name, address and occupation
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SIGNED as a DEED by NNB
GENERATION COMPANY LIMITED
acting by two directors or one director and
the company secretary:

N N N N

Director

Director/Secretary
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Plans 1A to 1H | Sites
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Plan 3 Fencing in Phase 0
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Plan 5 Ward Clusters

Plan 6 NOT USED
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Annex 16

Transport Noise Insulation Scheme
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